
Legislative ID# 130874B





























 STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION 

LOCAL AGENCY PROGRAM AGREEMENT 
 
 

EXHIBIT “A” 
 

PROJECT DESCRIPTION AND RESPONSIBILITIES 

525-010-40 
PRODUCTION SUPPORT 

08/06 
                                                 Page 
 
 
 
 
 
 
 

 
 FPN: 211365-6-28-01 
 
This exhibit forms an integral part of the Agreement between the State of Florida, Department of Transportation and the 
 
City of Gainesville 

 
Dated  
 
 
PROJECT LOCATION: 
 
The project   is  X  is not on the National Highway System. 
 
The project   is  X  is not on the State Highway System. 
 
 
PROJECT DESCRIPTION: further PD&E Study of SW 62nd Boulevard / 4 Lane Arterial Connector  
 
SPECIAL CONSIDERATIONS BY AGENCY: 
 
The audit report(s) required in the Agreement shall include a Schedule of Project Assistance that will reflect the 
Department’s contract number, the Financial Project Number (FPN), the Federal Authorization Number (FAN), where 
applicable, the amount of state funding action (receipt and disbursement of funds), any federal or local funding action, and 
the funding action from any other source with respect to the project. 
 
The project’s design will adhere to the Department’s design standards as expressed in the Plans Preparation Manual. The 
Agency is required to provide a copy of the design plans (30/60/90%) for the Department’s review and approval to 
coordinate permitting. The Agency will notify the Department prior to commencement of any right-of-way activities. The 
Department will be responsible for all right-of-way acquisition.  Additionally, all NEPA documents will be reviewed, 
approved, and submitted to the Federal Highway Administration (FHWA) by the Department.  All documents will be 
reviewed and approved by the Department prior to release to the public. 
 
The Agency shall commence the project’s activities subsequent to the execution of this Agreement and shall perform in 
accordance with the following schedule: 
 

 
a) PD&E contract to be let by April 1, 2015.  
b) PD&E to be completed by June 30, 2016.  

 
If this schedule cannot be met, the Agency will notify the Department in writing with a revised schedule or the project is 
subject to the withdrawal of federal funding. 
 
SPECIAL CONSIDERATIONS BY DEPARTMENT: 
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