

CMT SELECTION SHORTLISTING - Committee Scoring Input Worksheet

Project #: Project Title: _____ Scoring Date: _____

Name of Committee Members:	Bennett								Dube								Swearingen								Committee Averages							
	Heavily Occupied	Laydown	Tight Timetable	CR Approach	Understanding Major Projects	LEED	Total	Rank	Heavily Occupied	Laydown	Tight Timetable	CR Approach	Understanding Major Projects	LEED	Total	Rank	Heavily Occupied	Laydown	Tight Timetable	CR Approach	Understanding Major Projects	LEED	Total	Rank	Heavily Occupied	Laydown	Tight Timetable	CR Approach	Understanding Major Projects	LEED	Total	Rank
	15	15	20	25	15	15	15	15	15	15	20	25	15	15	15	15	15	15	20	25	15	15	15	15	15	15	15	20	25	15	15	
APPLICANT	5.0	5.0	5.0	5.0	5.0	5.0	38.0	10.0	12.0	10.0	15.0	15.0	10.0	5.0	50.0	5.0	10.0	12.0	15.0	17.0	7.0	7.0	50.0	12.0	5.0	15	15	20	25	10	15	
Argitt	14.0	15.0	18.0	25.0	10.0	13.0	86.0	1.0	18.0	14.0	20.0	22.0	10.0	13.0	91.0	3.0	14.0	14.0	19.0	24.0	9.0	14.0	94.0	2.0	14.3	13.3	19.0	23.7	5.7	12.5		
BBI	12.0	10.0	20.0	18.0	5.0	15.0	60.0	4.0	12.0	11.0	17.0	16.0	7.0	14.0	77.0	6.0	13.0	14.0	18.0	23.0	9.0	14.0	91.0	5.0	12.3	11.7	16.3	19.0	7.0	14.3		
Breaking Ground	23.0	10.0	10.0	10.0	5.0	5.0	59.0	5.0	14.0	14.0	20.0	20.0	5.0	10.0	85.0	3.0	13.0	12.0	18.0	23.0	9.0	13.0	90.0	5.0	15.2	12.8	16.0	17.7	7.3	5.3		
Construct Two	8.0	10.0	17.0	14.0	5.0	7.0	61.0	7.0	13.0	13.0	20.0	18.0	8.0	11.0	82.0	6.0	14.0	11.0	18.0	24.0	8.0	14.0	84.0	2.0	11.7	12.3	16.7	15.7	7.3	10.7		
Johnson	12.0	12.0	10.0	15.0	2.0	7.0	64.0	5.0	13.0	13.0	20.0	17.0	7.0	12.0	85.0	7.0	13.0	13.0	18.0	24.0	8.0	13.0	90.0	7.0	12.7	12.7	15.0	16.7	7.0	10.7		
Mess	14.0	14.0	20.0	20.0	5.0	15.0	92.0	3.0	11.0	14.0	25.0	25.0	10.0	14.0	88.0	4.0	14.0	19.0	24.0	9.0	14.0	92.0	5.0	13.0	13.7	18.3	21.3	5.3	14.3			
Orlich	15.0	14.0	18.0	20.0	10.0	15.0	88.0	1.0	15.0	15.0	20.0	21.0	10.0	15.0	86.0	1.0	15.0	14.0	20.0	25.0	9.0	15.0	96.0	1.0	15.3	14.3	19.3	23.0	5.7	15.0		
PPI	13.0	6.0	10.0	10.0	5.0	5.0	43.0	9.0	5.0	5.0	15.0	6.0	5.0	5.0	41.0	10.0	11.0	13.0	23.0	9.0	11.0	87.0	8.0	6.7	7.7	14.3	13.0	5.3	6.3			
RSD	15.0	14.0	18.0	20.0	10.0	15.0	88.0	1.0	15.0	15.0	20.0	21.0	10.0	15.0	86.0	1.0	15.0	14.0	20.0	25.0	9.0	15.0	96.0	1.0	15.3	14.3	19.3	23.0	5.7	15.0		
Scherer	15.0	14.0	18.0	20.0	10.0	15.0	88.0	1.0	15.0	15.0	20.0	21.0	10.0	15.0	86.0	1.0	15.0	14.0	20.0	25.0	9.0	15.0	96.0	1.0	15.3	14.3	19.3	23.0	5.7	15.0		

EMERY SWEARINGEN *[Signature]*

DIANE BENNETT *[Signature]*

MATT DUBE *[Signature]*

DATE 5-14-09

DATE 5-14-09

DATE 5/14/09

- RANKING**
- 1. PPI/CHARLES PERRY CONSTRUCTION
 - 2. BBI CONSTRUCTION MANAGEMENT
 - 3. SCHERER CONSTRUCTION MANAGEMENT
 - 4. OELRICH CONSTRUCTION
 - 5. BREAKING GROUND CONTRACTING COMPANY