


















Code Estimates
    1000 - 1999 Preparation Preliminaries
1005 - Builders Risk $150.00
1006 - Appraisals $300.00
1010 - Building permit $1,376.93
1011 - Impact Fees $5,500.00
1110 - Blueprint $500.00
1112 - Clearing $3,000.00
1112 - Fill $3,000.00
1114 - Utilities During Construction $200.00
1115 - Borings $200.00
1121 - Surveys $350.00
1121 - Surveys -  Foundation $400.00
1123 - Porta Potty $560.00
1124 - Dumpster - Hauling $466.00
1221 - Soil Engineering $77.00
1470 - Electric service $632.50

$16,712.43
    2000 - 2999 Excavation and Foundation
2010 - Plumbing—ground $2,161.50
2010 - Plumbing—rough $2,161.50
2010 - Plumbing—trim $2,227.00
2012 - Plumbing—sewer $550.00
2013 - Plumbing—water $137.50
2101 - Concrete Material $4,238.00
2104 - Concrete Labor $2,828.40
2105 - Rebar and reinforcing steel $476.58
2300 - Termite protection $131.04

$14,911.52
    3000 - 3999 Rough Structure
3100 - Structural steel $534.45
3105 - Nails $100.00
3110 - Lumber—1st package $3,545.51
3132 - Lumber— Roof Sheathing $432.41
3133 - Lumber— Truss Engineering $108.08
3134 - Lumber—Dry-in Package $2,410.94
3140 - Trusses $3,420.08
3150 - Miscellaneous lumber $500.00
3210 - Framing labor $8,000.00
3299 - Window $1,589.50
3299 - Window; tempered bathroom $128.34
3300 - Window $46.26
3403 - Exterior column installation $150.00
3404 - Exterior shutters $100.00
3405 - Exterior shutter installation $60.00
3610 - HVAC $9,529.00
3810 - Electrical— labor $5,200.00
3810 - Electrical—rough materials $3,884.08
3910 - Electrical---trim $217.79

Budget Cost Summary for Job A



3912 - Soffit labor $400.00
3912 - Soffit materials $672.00

$41,028.44
    4000 - 4999 Full Enclosure
4100 - Roofing material $1,857.62
4102 - Roofing flashing $60.50
4150 - Roofing labor $2,920.00
4300 - Exterior door installation $150.00
4300 - Exterior rear door $382.64
4301 - Exterior rear door; laundry glass $75.00
4400 - Insulation $3,165.00

$8,610.76
    5000 - 5999 Finishing Trades
5100 - Drywall Material $2,200.00
5110 - Drywall Labor $2,242.50
5120 - Kitchen cabinets $3,375.00
5120 - Wilson Art formica tops $2,205.00
5200 - Interior trim material $225.20
5208 - Interior trim doors $876.00
5250 - Interior trim labor $1,500.00
5250 - Wire shelving - material/ labor $304.00
5300 - Painting - interior labor $2,532.25
5300 - Painting -exterior labor $2,532.25
5302 - Painting - materials $1,638.00
5530-Tile labor $652.00
5530-Tile material $601.44
5540 - Vinyl flooring labor $1,099.00
5540 - Vinyl flooring materials $1,858.21
5610 - Hardware $737.06
5650 - Appliances $2,247.00

$26,824.91
    6000 - 6999 Completion and Inspection
6100 - Clean-up $150.00
6200 - Final grade $400.00
6400 - Concrete labor $1,290.00
6403 - Concrete materials $882.00
6600 - Landscaping $365.80

$3,087.80
$111,175.86

TOTAL SALES PRICE After closing fees and soft costs $150,000

TOTAL COST:



Code Estimates
    1000 - 1999 Preparation Preliminaries
1005 - Builders Risk $150.00
1006 - Appraisals $300.00
1010 - Building permit $1,376.93
1011 - Impact Fees $5,500.00
1110 - Blueprint $500.00
1112 - Clearing $3,000.00
1112 - Fill $3,000.00
1114 - Utilities During Construction $200.00
1115 - Borings $200.00
1121 - Surveys $350.00
1121 - Surveys -  Foundation $400.00
1123 - Porta Potty $560.00
1124 - Dumpster - Hauling $466.00
1221 - Soil Engineering $77.00
1470 - Electric service $632.50

$16,712.43
    2000 - 2999 Excavation and Foundation
2010 - Plumbing—ground $2,161.50
2010 - Plumbing—rough $2,161.50
2010 - Plumbing—trim $2,227.00
2012 - Plumbing—sewer $550.00
2013 - Plumbing—water $137.50
2101 - Concrete Material $4,238.00
2104 - Concrete Labor $2,828.40
2105 - Rebar and reinforcing steel $476.58
2300 - Termite protection $131.04

$14,911.52
    3000 - 3999 Rough Structure
3100 - Structural steel $534.45
3105 - Nails $100.00
3110 - Lumber—1st package $3,145.00
3132 - Lumber— Roof Sheathing $432.41
3133 - Lumber— Truss Engineering $108.08
3134 - Lumber—Dry-in Package $2,245.00
3140 - Trusses $3,220.00
3150 - Miscellaneous lumber $500.00
3210 - Framing labor $8,000.00
3299 - Window $1,435.00
3299 - Window; tempered bathroom $128.34
3300 - Window $46.26
3403 - Exterior column installation $150.00
3404 - Exterior shutters $100.00
3405 - Exterior shutter installation $60.00
3610 - HVAC $9,267.00

Budget Cost Summary for Job template Plan B



3810 - Electrical— labor $5,100.00
3810 - Electrical—rough materials $3,884.08
3910 - Electrical---trim $217.79
3912 - Soffit labor $380.00
3912 - Soffit materials $640.00

$39,693.41
    4000 - 4999 Full Enclosure
4100 - Roofing material $1,857.62
4102 - Roofing flashing $60.50
4150 - Roofing labor $2,790.00
4300 - Exterior door installation $150.00
4300 - Exterior rear door $382.64
4301 - Exterior rear door; laundry glass $75.00
4400 - Insulation $2,750.00

$8,065.76
    5000 - 5999 Finishing Trades
5100 - Drywall Material $2,200.00
5110 - Drywall Labor $2,242.50
5120 - Kitchen cabinets $3,375.00
5120 - Wilson Art formica tops $2,205.00
5200 - Interior trim material $225.20
5208 - Interior trim doors $876.00
5250 - Interior trim labor $1,500.00
5250 - Wire shelving - material/ labor $304.00
5300 - Painting - interior labor $2,332.00
5300 - Painting -exterior labor $2,332.00
5302 - Painting - materials $1,638.00
5530-Tile labor $652.00
5530-Tile material $601.44
5540 - Vinyl flooring labor $1,099.00
5540 - Vinyl flooring materials $1,789.00
5610 - Hardware $737.06
5650 - Appliances $2,247.00

$26,355.20
    6000 - 6999 Completion and Inspection
6100 - Clean-up $150.00
6200 - Final grade $400.00
6400 - Concrete labor $1,290.00
6403 - Concrete materials $882.00
6600 - Landscaping $365.80

$3,087.80
$108,826.12

TOTAL SALES PRICE After closing fees and soft costs $145,000

TOTAL COST:



Code Estimates
    1000 - 1999 Preparation Preliminaries
1005 - Builders Risk $150.00
1006 - Appraisals $300.00
1010 - Building permit $1,376.93
1011 - Impact Fees $5,500.00
1110 - Blueprint $500.00
1112 - Clearing $3,000.00
1112 - Fill $3,000.00
1114 - Utilities During Construction $200.00
1115 - Borings $200.00
1121 - Surveys $350.00
1121 - Surveys -  Foundation $400.00
1123 - Porta Potty $560.00
1124 - Dumpster - Hauling $466.00
1221 - Soil Engineering $77.00
1470 - Electric service $632.50

$16,712.43
    2000 - 2999 Excavation and Foundation
2010 - Plumbing—ground $2,161.50
2010 - Plumbing—rough $2,161.50
2010 - Plumbing—trim $2,227.00
2012 - Plumbing—sewer $550.00
2013 - Plumbing—water $137.50
2101 - Concrete Material $3,700.00
2104 - Concrete Labor $2,578.00
2105 - Rebar and reinforcing steel $425.00
2300 - Termite protection $120.00

$14,060.50
    3000 - 3999 Rough Structure
3100 - Structural steel $534.45
3105 - Nails $100.00
3110 - Lumber—1st package $2,705.00
3132 - Lumber— Roof Sheathing $386.00
3133 - Lumber— Truss Engineering $108.08
3134 - Lumber—Dry-in Package $2,245.00
3140 - Trusses $2,956.00
3150 - Miscellaneous lumber $500.00
3210 - Framing labor $7,000.00
3299 - Window $1,456.00
3299 - Window; tempered bathroom $128.34
3300 - Window $46.26
3403 - Exterior column installation $150.00
3404 - Exterior shutters $100.00
3405 - Exterior shutter installation $60.00

Budget Cost Summary for Job template Plan C



3610 - HVAC $8,460.00
3810 - Electrical— labor $4,659.00
3810 - Electrical—rough materials $3,480.00
3910 - Electrical---trim $217.79
3912 - Soffit labor $359.00
3912 - Soffit materials $628.00

$36,278.92
    4000 - 4999 Full Enclosure
4100 - Roofing material $1,587.00
4102 - Roofing flashing $60.50
4150 - Roofing labor $2,670.00
4300 - Exterior door installation $150.00
4300 - Exterior rear door $382.64
4301 - Exterior rear door; laundry glass $75.00
4400 - Insulation $2,750.00

$7,675.14
    5000 - 5999 Finishing Trades
5100 - Drywall Material $1,900.00
5110 - Drywall Labor $1,960.00
5120 - Kitchen cabinets $2,950.00
5120 - Wilson Art formica tops $2,060.00
5200 - Interior trim material $200.00
5208 - Interior trim doors $876.00
5250 - Interior trim labor $1,250.00
5250 - Wire shelving - material/ labor $304.00
5300 - Painting - interior labor $2,150.00
5300 - Painting -exterior labor $2,150.00
5302 - Painting - materials $1,538.00
5530-Tile labor $652.00
5530-Tile material $601.44
5540 - Vinyl flooring labor $950.00
5540 - Vinyl flooring materials $1,678.00
5610 - Hardware $737.06
5650 - Appliances $2,247.00

$24,203.50
    6000 - 6999 Completion and Inspection
6100 - Clean-up $150.00
6200 - Final grade $400.00
6400 - Concrete labor $1,290.00
6403 - Concrete materials $882.00
6600 - Landscaping $365.80

$3,087.80
$102,018.29

TOTAL SALES PRICE After closing fees and soft costs $135,000

TOTAL COST:



Code Estimates
    1000 - 1999 Preparation Preliminaries
1005 - Builders Risk $150.00
1006 - Appraisals $300.00
1010 - Building permit $1,200.00
1011 - Impact Fees $5,500.00
1110 - Blueprint $500.00
1112 - Clearing $3,000.00
1112 - Fill $3,000.00
1114 - Utilities During Construction $200.00
1115 - Borings $200.00
1121 - Surveys $350.00
1121 - Surveys -  Foundation $400.00
1123 - Porta Potty $560.00
1124 - Dumpster - Hauling $466.00
1221 - Soil Engineering $77.00
1470 - Electric service $632.50

$16,535.50
    2000 - 2999 Excavation and Foundation
2010 - Plumbing—ground $1,650.00
2010 - Plumbing—rough $1,650.00
2010 - Plumbing—trim $1,570.00
2012 - Plumbing—sewer $550.00
2013 - Plumbing—water $137.50
2101 - Concrete Material $3,200.00
2104 - Concrete Labor $2,400.00
2105 - Rebar and reinforcing steel $356.00
2300 - Termite protection $100.00

$11,613.50
    3000 - 3999 Rough Structure
3100 - Structural steel $334.00
3105 - Nails $100.00
3110 - Lumber—1st package $2,456.00
3132 - Lumber— Roof Sheathing $350.00
3133 - Lumber— Truss Engineering $90.00
3134 - Lumber—Dry-in Package $1,969.00
3140 - Trusses $2,800.00
3150 - Miscellaneous lumber $500.00
3210 - Framing labor $6,500.00
3299 - Window $1,235.00
3299 - Window; tempered bathroom $128.34
3300 - Window $46.26
3403 - Exterior column installation $150.00
3404 - Exterior shutters $100.00
3405 - Exterior shutter installation $60.00
3610 - HVAC $8,250.00

Budget Cost Summary for Job template Plan D



3810 - Electrical— labor $4,306.00
3810 - Electrical—rough materials $3,250.00
3910 - Electrical---trim $217.79
3912 - Soffit labor $356.00
3912 - Soffit materials $489.00

$33,687.39
    4000 - 4999 Full Enclosure
4100 - Roofing material $1,457.00
4102 - Roofing flashing $60.50
4150 - Roofing labor $2,569.00
4300 - Exterior door installation $150.00
4300 - Exterior rear door $382.64
4301 - Exterior rear door; laundry glass $75.00
4400 - Insulation $2,650.00

$7,344.14
    5000 - 5999 Finishing Trades
5100 - Drywall Material $1,850.00
5110 - Drywall Labor $1,956.00
5120 - Kitchen cabinets $3,256.00
5120 - Wilson Art formica tops $2,100.00
5200 - Interior trim material $195.00
5208 - Interior trim doors $678.00
5250 - Interior trim labor $1,200.00
5250 - Wire shelving - material/ labor $245.00
5300 - Painting - interior labor $1,950.00
5300 - Painting -exterior labor $1,950.00
5302 - Painting - materials $1,437.00
5530-Tile labor $652.00
5530-Tile material $601.44
5540 - Vinyl flooring labor $876.00
5540 - Vinyl flooring materials $1,569.00
5610 - Hardware $640.00
5650 - Appliances $2,247.00

$23,402.44
    6000 - 6999 Completion and Inspection
6100 - Clean-up $0.00
6200 - Final grade $400.00
6400 - Concrete labor $1,290.00
6403 - Concrete materials $882.00
6600 - Landscaping $365.80

$2,937.80
$95,520.77

TOTAL SALES PRICE After closing fees and soft costs $125,000

TOTALS:



Code Estimates
    1000 - 1999 Preparation Preliminaries
1005 - Builders Risk $150.00
1006 - Appraisals $300.00
1010 - Building permit $1,200.00
1011 - Impact Fees $5,500.00
1110 - Blueprint $500.00
1112 - Clearing $3,000.00
1112 - Fill $3,000.00
1114 - Utilities During Construction $200.00
1115 - Borings $200.00
1121 - Surveys $350.00
1121 - Surveys -  Foundation $400.00
1123 - Porta Potty $560.00
1124 - Dumpster - Hauling $466.00
1221 - Soil Engineering $77.00
1470 - Electric service $632.50

$16,535.50
    2000 - 2999 Excavation and Foundation
2010 - Plumbing—ground $1,650.00
2010 - Plumbing—rough $1,650.00
2010 - Plumbing—trim $1,570.00
2012 - Plumbing—sewer $550.00
2013 - Plumbing—water $137.50
2101 - Concrete Material $3,100.00
2104 - Concrete Labor $2,345.00
2105 - Rebar and reinforcing steel $356.00
2300 - Termite protection $100.00

$11,458.50
    3000 - 3999 Rough Structure
3100 - Structural steel $334.00
3105 - Nails $100.00
3110 - Lumber—1st package $2,356.00
3132 - Lumber— Roof Sheathing $350.00
3133 - Lumber— Truss Engineering $90.00
3134 - Lumber—Dry-in Package $1,778.00
3140 - Trusses $2,670.00
3150 - Miscellaneous lumber $500.00
3210 - Framing labor $6,000.00
3299 - Window $1,235.00
3299 - Window; tempered bathroom $128.34
3300 - Window $46.26
3403 - Exterior column installation $150.00
3404 - Exterior shutters $100.00
3405 - Exterior shutter installation $60.00
3610 - HVAC $8,250.00

Budget Cost Summary for Job template Plan E



3810 - Electrical— labor $4,306.00
3810 - Electrical—rough materials $3,250.00
3910 - Electrical---trim $217.79
3912 - Soffit labor $356.00
3912 - Soffit materials $489.00

$32,766.39
    4000 - 4999 Full Enclosure
4100 - Roofing material $1,457.00
4102 - Roofing flashing $60.50
4150 - Roofing labor $2,569.00
4300 - Exterior door installation $150.00
4300 - Exterior rear door $382.64
4301 - Exterior rear door; laundry glass $75.00
4400 - Insulation $2,650.00

$7,344.14
    5000 - 5999 Finishing Trades
5100 - Drywall Material $1,850.00
5110 - Drywall Labor $1,956.00
5120 - Kitchen cabinets $3,256.00
5120 - Wilson Art formica tops $2,100.00
5200 - Interior trim material $195.00
5208 - Interior trim doors $678.00
5250 - Interior trim labor $1,200.00
5250 - Wire shelving - material/ labor $245.00
5300 - Painting - interior labor $1,950.00
5300 - Painting -exterior labor $1,950.00
5302 - Painting - materials $1,437.00
5530-Tile labor $652.00
5530-Tile material $601.44
5540 - Vinyl flooring labor $876.00
5540 - Vinyl flooring materials $1,569.00
5610 - Hardware $640.00
5650 - Appliances $2,247.00

$23,402.44
    6000 - 6999 Completion and Inspection
6100 - Clean-up $0.00
6200 - Final grade $400.00
6400 - Concrete labor $1,290.00
6403 - Concrete materials $882.00
6600 - Landscaping $365.80

$2,937.80
$94,444.77

TOTAL SALES PRICE After closing fees and soft costs $122,000

TOTALS:



Description

Fire assesment MI 3540 series, white vinyl, low-e, windows, screens
Permit Fees HVAC****need details
Plan review 200 amp Meter main for required service
State surcharge Dining room light with drop chain
Plans, engineering, wind loads Doorbell
General engineering/SF fan-42" and 52" fan w/ LED lighting
Clearing Hall lights- ceiling mount contractor grade
Pad and final grade fill dirt for drainage Porch light- ceiling mount
Porta Potty/ month Porch light- wall mount
Final survey CATV and telephone wiring per plan
3 Dumpster per unit Vanity LED bulbs
Soil engineering; compaction GFI tamper & water resistant receptacles per plan
Conduit for utilites; materials under slab GFI tamper resistant receptacles per plans
Plumbing; as per plan Aluminum white soffit and facia
Plumbing underground; sewer and water 30 yr. Arch. Shingle material and labor
Concrete 3000 psi w/ fiber 15 yr. year material warranty, 5 year workmanship
Concrete Environmental Fee White drip edge and galv valley metal
Concrete labor slab, w/ curbcut 3068 FBG exterior door, composite jamb w/ viewer
Entry; porch 7' deep minimum 80% of front home 3068 FBG exterior door, composite jamb w/ glass
Interior footings Wall and ceiling Icynene insulation
Saw control joints 1/2 hardcoat walls; 5/8" fire-rated hardcoat ceilings
Recess slab for shower; mud-set tile 1/2" durock tile backer for tubs/ shower
#5 Rebar 5/8 Kitchen; vanity tops Wilsonart formica
Rebar chairs 2-bar; box 2 1/4 primed colonial casing #366
Vapor Barrier (6mil 100x20) 3-1/4 Base colonial base #366
Termite Pretreat w/ certificate Interior 4 Panel doors w/ lever hardware
3/4"x10" anchor bolts w/ washer-nuts Marble sills; windows only, not transoms
LSTA-24 strap MSTA24Z Wire shelving; pantry and closets
Simpson  3 1/2"x10 Zmax concealed flange hang Painting Labor: Exterior and interior
Simpson HTT4 tension ties Exterior semi-gloss acrylic door paint
Simpson titan bolts and screws Exterior and interior tinted Valspar paint
#200 nails as needed Schluter trim for tile
1/2x4x8 foam header insulation board Shower flooring and wall tile - material and labor
All framing material as per code Grab bars
3 1/2 Sill Seal 50' Roll (exterior top plates) Exterior deadbolt door locks
6x6 Pine PT column with bases Medicine cabinet- 14"x18"
7/16 4x81-1/8" OSB Oversized; wall sheathing Mini blinds- all windows
7/16 4x8 OSB Roof sheathing w/ clips Mirrors
1x10 Z flashing Bath hardware
5/4 textured hardie trim 30" Whirlpool range w/ hood
7 1/2x12 cemplank w/ house wrap 18+ CF Whirlpool refrigerator
Rhino wrap Driveway and walkway as per plan
Trusses; 4/12 Plants and large pine bark mulch

Landscape sod for non-paved areas
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