309 SE 7th Street, Gainesville, Florida 32601 060030
Phone No. (352) 494-6225 Fax No. (352) 338-0303 -

- ij JMJ CONSULTING ENGINEERING

April 7, 2006

Mr. Matthew Dube, MLA, Project Coordinator
Department of Community Development

City of Gainesville, Station 48

Post Office Box 490

Gainesville, Florida 32602-0490

FEE PROPOSAL
PROFESSIONAL SERVICES UNIVERSITY AVENUE IMPROVEMENTS

SW 20 STREET TO WALDO/WILLISTON ROAD

Dear Matt:

The following is the fee proposal for the completion of the Base Maps for the
field inventory and for the addition of proposed improvements (not including
Bus Transit Facilities or Streetscape Pavers). The detailed breakdown
describing the analysis and plans package is on the following page.

Hours Rate Total
JAMU CONSULTANT ENGINEERING
Professional Engineer 142 $75.00 $10,650.00
Total Fee 142 $10,650.00

The fee includes the field reviews for the corridor inventory, delineating the
inventory on the Base Maps, adding proposed phased improvements (i.e.
street furniture, solid waste container upgrades), showing the existing roadway
and sidewalk to the Base Maps and permitting assistance for the FDOT.
Existing corridor inventory (i.e. street furniture, sidewalk, roadway) will be
approximated from the field review and not be surveyed. Reimbursable
expenses for reproduction will be invoiced for based on actual costs. This is
just an estimate. It may take less or more time than indicated in this proposal.
We will monitor the progress against the proposed budget as we proceed and
make any adjustments necessary. The project will be invoiced on a time and

material basis.

Please let me know if you have any questions.

Sincerely:
AL

Joe Montalto, Jr., P.E.
Principal Engineer

Joe Montalto, Jr., P.E. Consultant Engineer, LLC
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