

RFP #13-21; REQUEST FOR TASK ORDER QUOTE #3 - FENCE AND GATE RENOVATION PROJECT							
QUOTE TABULATION							
QUOTES OPENED: 3:00 PM, WEDNESDAY, MAY 22, 2013							
	BBI Construction Management	Cabot Construction, Inc.	The Alexander Group	Oelrich Constructin, Inc.	George Burns Enterprises, Inc.	CPPI	RL Kelly Construction
Attended Mandatory Pre-Bid Meeting	Yes		Yes	Yes	Yes	Yes	Yes
Acknowledged Addendum No. 1	Yes		Yes	Yes	Yes	Yes	Yes
Executed Revised Task Order Document	Yes		Yes	Yes	Yes	Yes	Yes
Base Quote Amount	\$ 144,400.00	\$ 157,900.00	\$ 182,701.00	\$ 157,597.00	\$ 172,785.00	\$ 164,257.00	\$ 157,700.00
Deductive Alternate #1	\$ 37,321.00	\$ 48,000.00	\$ 56,760.00	\$ 52,417.50	\$ 43,755.00	\$ 76,701.00	\$ 47,000.00
UP #1: One Column	\$ 1,320.00	\$ 5,200.00	\$ 3,957.00	\$ 4,178.00	\$ 3,664.00	\$ 4,444.00	\$ 4,000.00
UP #2: Linear Foot Fence	\$ 78.35	\$ 90.00	\$ 59.15	\$ 80.00	\$ 71.23	\$ 79.33	\$ 72.00
UP #3: Gate #2	\$ 2,889.00	\$ 3,200.00	\$ 6,930.00	\$ 2,950.00	\$ 2,626.00	\$ 2,925.00	\$ 2,700.00
UP #4: Gate #3	\$ 2,889.00	\$ 3,200.00	\$ 6,930.00	\$ 2,950.00	\$ 2,626.00	\$ 2,925.00	\$ 2,700.00
UP #5: Gate #4	\$ 4,978.00	\$ 5,600.00	\$ 11,550.00	\$ 5,068.00	\$ 4,525.00	\$ 5,039.50	\$ 4,600.00
Subcontractors							
Gate/Fences	All Florida	All Florida	Walkup Fence	All Florida	All Florida	All Florida	All Florida
Concrete	LL&J Concrete	CCI Construction	CDM Contracting	HHH Concrete		Green Construction	Robert Kelly
Landscaping				Florida Greens Keeper			
Paint				PPW			