#### Item #140747

# Engineering Services for the Murphree Water Treatment Plant Electrical System Upgrade Project

Water & Wastewater Engineering Department Gainesville Regional Utilities

March 5th, 2015



## **Murphree Water Treatment Plant**

- GRU's only water treatment facility
- Designed and commissioned in 1970s
- Two separate electric systems
  - 4160V High Service Pumps
  - 480V All other plant loads
- Two motor control centers (MCCs) are critical infrastructure systems





#### **Murphree Water Treatment Plant**

- The MCCs have been in service since original construction completed in 1976.
- Due to age, parts are difficult to find and costly.
- Electrical System Upgrade Project will:
  - Replace outdated electrical components
  - Add redundancy to the electrical system
  - Eliminate single points of failure
  - Replace back-up power generator





# Request for Statement Of Qualifications

- Request for Statement of Qualifications (RFSQ) to fifteen engineering firms.
- Six firms responded, two with no bids.
- Four Statement of Qualifications were evaluated and presentations were made by the top three firms.
- In accordance with the Consultants' Competitive Negotiations Act (CCNA) F.S. 287.055 and City of Gainesville Purchasing Policies, the firms were ranked in the following order:
  - 1. CH2MHill, Inc.
  - 2. TLC Engineering for Architecture
  - 3. Stanley Consultants, Inc.



### Recommendation

#### The City Commission:

- Approve the final ranking of engineering firms in the given order of preference for professional engineering services for the design of the Murphree Water Treatment Plant Electrical System Upgrade Project; and
- 2. Authorize the Interim General Manager, or her designee, to initiate contract negotiations with the top ranked firm in accordance with the Consultants' Competitive Negotiation Act (CCNA); and
- 3. Authorize the Interim General Manager, or her designee, upon successful negotiations, to execute a contract with the top ranked firm, subject to approval of the City Attorney as to form and legality, and final appropriation of funds for each year of the project.

