## BID FORM

SW 40 ${ }^{\text {th }}$ Blvd Extension (SW 47 ${ }^{\text {th }}$ Ave - Archer Rd) \& SW 47 ${ }^{\text {th }}$ Ave Multiuse Trail (SW 40 ${ }^{\text {th }}$ Blvd - SW $34^{\text {th }} \underline{S t)}^{\text {St }}$

## TABLE OF CONTENTS

Page
ARTICLE 1 - Bid Recipient ..... 1
ARTICLE 2 - Bidder's Acknowledgements. ..... 1
ARTICLE 3 - Bidder's Representations ..... 1
ARTICLE 4 - Bidder's Certification ..... 2
ARTICLE 5 - Basis of Bid ..... 3
ARTICLE 6 - Time of Completion ..... 7
ARTICLE 7 - Attachments to this Bid. ..... 7
ARTICLE 8 - Defined Terms ..... 8
ARTICLE 9 - Bid Submittal ..... 8

## ARTICLE 1 - BID RECIPIENT

1.01 This Bid is submitted to:

City of Gainesville
200 East University Avenue, Room 339 - Gainesville, Florida 32601
1.02 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement with Owner in the form included in the Bidding Documents to perform all Work as specified or indicated in the Bidding Documents for the prices and within the times indicated in this Bid and in accordance with the other terms and conditions of the Bidding Documents.

## ARTICLE 2 - BIDDER'S ACKNOWLEDGEMENTS

2.01 Bidder accepts all of the terms and conditions of the Instructions to Bidders, including without limitation those dealing with the disposition of Bid security. This Bid will remain subject to acceptance for 60 days after the Bid opening, or for such longer period of time that Bidder may agree to in writing upon request of Owner.

## ARTICLE 3 - BIDDER'S REPRESENTATIONS

3.01 In submitting this Bid, Bidder represents that:
A. Bidder has examined and carefully studied the Bidding Documents, and any data and reference items identified in the Bidding Documents, and hereby acknowledges receipt of the following Addenda:

B. Bidder has visited the Site, conducted'a thorough, alert visual examination of the Site and adjacent areas, and become familiar with and satisfied itself as to the general, local, and Site conditions that may affect cost, progress, and performance of the Work.
C. Bidder is familiar with and has satisfied itself as to all Laws and Regulations that may affect cost, progress, and performance of the Work.
D. Bidder has carefully studied all: (1) reports of explorations and tests of subsurface conditions at or adjacent to the Site and all drawings of physical conditions relating to existing surface or subsurface structures at the Site that have been identified in the Instructions to Bidders, especially with respect to Technical Data in such reports and drawings
E. Bidder has considered the information known to Bidder itself; information commonly known to contractors doing business in the locality of the Site; information and observations obtained from visits to the Site; the Bidding Documents; and any Site-related reports and drawings identified in the Bidding Documents, with respect to the effect of such information, observations, and documents on (1) the cost, progress, and performance
of the Work; (2) the means, methods, techniques, sequences, and procedures of construction to be employed by Bidder; and (3) Bidder's safety precautions and programs.
F. Bidder agrees, based on the information and observations referred to in the preceding paragraph, that no further examinations, investigations, explorations, tests, studies, or data are necessary for the determination of this Bid for performance of the Work at the price bid and within the times required, and in accordance with the other terms and conditions of the Bidding Documents.
G. Bidder is aware of the general nature of work to be performed by Owner and others at the Site that relates to the Work as indicated in the Bidding Documents.
H. Bidder has given Project Manager written notice of all conflicts, errors, ambiguities, or discrepancies that Bidder has discovered in the Bidding Documents, and confirms that the written resolution thereof by Project Manager acceptable to Bidder.
I. The Bidding Documents are generally sufficient to indicate and convey understanding of all terms and conditions for the performance and furnishing of the Work.
J. The submission of this Bid constitutes an incontrovertible representation by Bidder that Bidder has complied with every requirement of this Article, and that without exception the Bid and all prices in the Bid are premised upon performing and furnishing the Work required by the Bidding Documents.

## ARTICLE 4 - BIDDER'S CERTIFICATION

4.01 Bidder certifies that:
A. This Bid is genuine and not made in the interest of or on behalf of any undisclosed individual or entity and is not submitted in conformity with any collusive agreement or rules of any group, association, organization, or corporation;
B. Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false or sham Bid;
C. Bidder has not solicited or induced any individual or entity to refrain from bidding; and
D. Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for the Contract. For the purposes of this Paragraph 4.01.D:

1. "corrupt practice" means the offering, giving, receiving, or soliciting of anything of value likely to influence the action of a public official in the bidding process;
2. "fraudulent practice" means an intentional misrepresentation of facts made (a) to influence the bidding process to the detriment of Owner, (b) to establish bid prices at artificial non-competitive levels, or (c) to deprive Owner of the benefits of free and open competition;
3. "collusive practice" means a scheme or arrangement between two or more Bidders, with or without the knowledge of Owner, a purpose of which is to establish bid prices at artificial, non-competitive levels; and
4. "coercive practice" means harming or threatening to harm, directly or indirectly, persons or their property to influence their participation in the bidding process or affect the execution of the Contract.

## ARTICLE 5 - BASIS OF BID

5.01 Bidder will complete the Work in accordance with the Contract Documents for the following price(s):

SW 40th Blvd Extension (SW 47th Ave - Archer Rd) (Please see attached provided bid form)

| ITEM NO. | DESCRIPTION | UNIT | ESTIMATE QUANTIT | $\begin{gathered} \text { UNIT } \\ \text { PRICE } \end{gathered}$ | $\begin{aligned} & \text { EXTENDED } \\ & \hline \text { PRICE } \end{aligned}$ |
| :---: | :---: | :---: | :---: | :---: | :---: |
| ROADWAY |  |  |  |  |  |
| 01011 | Mobilization | LS | 1 |  |  |
| 010211 | Maintenance of Traffic | ED | 183 |  |  |
| 010260 | Work Zone Sign | ED | 1080 |  |  |
| 0102742 | Channelizing Device, Type III, 6' | ED | 2160 |  |  |
| 010410 | Sediment Barrier | LF | 9646 |  |  |
| 0104131 | Construction Fence (Tree Barricade) | LF | 931 |  |  |
| 010415 | Soil Tracking Prevention Device | EA | 2 |  |  |
| 010418 | Inlet Protection System | EA | 32 |  |  |
| 011011 | Clearing \& Grubbing | AC | 11.7 |  |  |
| 011012 | Miscellaneous Demolition | LS | 1 |  |  |
| 0110410 | Removal of Existing Concrete Pavement | SY | 1620 |  |  |
| 01201 | Regular Excavation | CY | 10508 |  |  |
| 01204 | Subsoil Excavation (Muck Removal) | CY | 1920 |  |  |
| 01206 | Embankment | CY | 32677 |  |  |
| 0120 * | Embankment (Select Backfill) | CY | 500 |  |  |
| 01452 | Geosynthetic Reinforced Foundations (Stabilized Path) | SY | 2981 |  |  |
| 01604 | Type B Stabilization (Trail) | SY | 3300 |  |  |
| 01604 | Type B Stabilization (Roadway) | SY | 14268 |  |  |
| 01605 | Type B Stabilization/No. 57 Stone Mix (Stabilized Path) | SY | 2981 |  |  |
| 0162111 | Prepared Soil Layer, Finish Soil Layer, $6^{\prime \prime}$ | SY | 37259 |  |  |
| 021019 | Reworking Limerock Base, 3" (Existing Driveway) | SY | 117 |  |  |
| 0285704 | Optional Base Group 4 (6" Limerock LBR 100) (Trail) | SY | 2523 |  |  |
| 0285706 | Optional Base Group 6 ( $8^{\prime \prime}$ Limerock LBR 100) (Roadway) | SY | 12673 |  |  |
| 0327706 | Milling Existing Asphalt Pavement, 1 1/2" Avg. Depth | SY | 1519 |  |  |
| 0334113 | Superpave Asphaltic Conc, Traffic C, SP- $9.5 \text { (Trail) }$ | TN | 193 |  |  |
| 0334113 | Superpave Asphaltic Conc, Traffic C, SP12.5 (Roadway) | TN | 1014 |  |  |
| 0337742 | Superpave Asphaltic Conc, Traffic C, FC9.5 (Roadway) | TN | 1141 |  |  |
| 035035 | Plain Cement Concrete Pavement (Roundabout), 8" | SY | 332 |  |  |
| 0400011 | Concrete Class NS, Gravity Wall | CY | 18.75 |  |  |

EJCDC ${ }^{\oplus}$ C-410, Bid Form for Construction Contracts.
Copyright © 2013 National Society of Professional Engineers, American Council of Engineering Companies,



| 0635212 | $17 " x 31$ " UD Service Enclosure | EA | 2 |  |  |
| :--- | :---: | :---: | :---: | :--- | :--- |
| 06391122 | Electrical Power Srv, F\&I, UG, Pur Cont <br> (Billboard) | AS | 1 |  |  |
| SW 40 ${ }^{\text {th }}$ Blvd Extension (SW 47 ${ }^{\text {th }}$ Ave - Archer Rd) |  |  | Total: |  |  |


| ITEM NO. | DESCRIPTION | UNIT | ESTIMATED QUANTITY | UNIT PRICE | EXTENDED PRICE |
| :---: | :---: | :---: | :---: | :---: | :---: |
| TRAIL |  |  |  |  |  |
| 01011 | Mobilization | LS | 1 |  |  |
| 010211 | Maintenance of Traffic (include Work Zone Signs, Barricades, etc.) | LS | 1 |  |  |
| 010410 | Sediment Barrier | LF | 1644 |  |  |
| 010413 | Construction Fence (Tree Barricade) | LF | 20 |  |  |
| 010418 | Inlet Protection System | EA | 2 |  |  |
| 011011 | Clearing \& Grubbing | LS | 1 |  |  |
| 01101 | Miscellaneous Demolition | LS | 1 |  |  |
| 011041 | Removal of Existing Concrete Pavement | SY | 122 |  |  |
| 011042 | Removal of Existing Asphalt Pavement and Base | SY | 741 |  |  |
| 01201 | Regular Excavation | CY | 278 |  |  |
| 01206 | Embankment | CY | 193 |  |  |
| 01604 | Type B Stabilization | SY | 2203 |  |  |
| 0285704 | Optional Base Group 4 (6" Limerock LBR 100) (Trail) | SY | 1565 |  |  |
| 0285706 | Optional Base Group 6 (8" Limerock LBR 100) (Driveway Crossings) | SY | 780 |  |  |
| 0334113 | Superpave Asphaltic Conc, Traffic C, SP9.5 (Surface Course) | TN | 182 |  |  |
| 0334113 | Superpave Asphaltic Conc, Traffic C, SP12.5 (Structural Course) | TN | 61 |  |  |
| 035035 | Plain Cement Concrete Pavement, $8^{\prime \prime}$ | SY | 12 |  |  |
| 0400011 | Concrete Class NS, Gravity Wall | CY | 145 |  |  |
| $\begin{gathered} 0430175 \\ 118 \end{gathered}$ | Pipe Culvert, Round, 18" S/CD | LF | 64 |  |  |
| $\begin{gathered} 0430982 \\ 125 \\ \hline \end{gathered}$ | MES, RCP, Round, 18" CD (Index No. | EA | 1 |  |  |
| 05152311 | Ped/Bicycle Railing, ALUM, 42" TYPE 1 | LF | 428 |  |  |
| 04251561 | Inlets, Dt Bot, Type F, < $10{ }^{\prime}$ | EA | 1 |  |  |
| 0520110 | Concrete Curb \& Gutter, Type F | LF | 131 |  |  |
| 052024 | Concrete Curb, Type D | LF | 29 |  |  |
| 05221 | Concrete Sidewalk, 4" Thick | SY | 147 |  |  |
| 05222 | Concrete Sidewalk \& Driveway, 6 " Thick | SY | 100 |  |  |
| 052422 | Concrete Slope Pavement, 4" NR | SY | 24 |  |  |
| 05272 | Detectable Warnings, Mat | SF | 23 |  |  |
| 052721 | Detectable Warnings, Brick Pavers | SF | 226 |  |  |


| 053033 | Riprap-Rubble, Bank and Shore (2.5' thickness) | TN | 16 |  |  |
| :---: | :---: | :---: | :---: | :---: | :---: |
| 053074 | Bedding Stone (under Riprap, 1' thickness) | TN | 6 |  |  |
| 057012 | Performance Turf, Sod | SY | 2800 |  |  |
| SIGNING \& PAVEMENT MARKING |  |  |  |  |  |
| 0654222 | Rect Rapid Flash Beacon, F\&I SOL, BB SIGN | EA | 2 |  |  |
| 0700111 | Single Post Sign, F\&I, Less Than 12 SF | AS | 21 |  |  |
| 0700150 | Single Post Sign, Relocate | AS | 1 |  |  |
| $\begin{gathered} 0711 \\ 11123 \end{gathered}$ | Thermoplastic, STD, White, Solid, 12" | LF | 503 |  |  |
| $\begin{gathered} 0711 \\ 11211 \end{gathered}$ | Thermoplastic, STD, Yellow, Solid, 6" | LF | 50 |  |  |
| $\begin{gathered} 0711 \\ 11125 \end{gathered}$ | Thermoplastic, STD, White, Solid, 24" | LF | 117 |  |  |
| TRAIL LIGHTING CONDUIT |  |  |  |  |  |
| $\begin{gathered} 1050 \\ 31202 \end{gathered}$ | Utility Pipe - SCH 40 PVC, F\&I, 1.5" | LF | 1700 |  |  |
| 06351 | 10" Dia Handhole | EA | 12 |  |  |
| 0635212 | 17"x31" UD Service Enclosure | EA | 1 |  |  |
| SW 47th Ave Multiuse Trail (SW 40th Blvd - SW 34th St) |  |  |  | Total: |  |

## Combined Total: <br> $\square$

Total number of calendar days to substantially complete the Work: 240 days.
Liquidated Damages Rate (from Agreement): \$ $\qquad$ /day.
Bonds required under Paragraph 6.01 of the General Conditions will be based on the Contract Price.

## ARTICLE 6 - TIME OF COMPLETION

6.01 Bidder agrees that the Work will be substantially complete within $\qquad$ 240 calendar days after the date when the Contract Times commence to run as provided in Paragraph 4.01 of the General Conditions, and will be completed and ready for final payment in accordance with Paragraph 15.06 of the General Conditions within $\qquad$ calendar days after the date when the Contract Times commence to run.
6.02 Bidder accepts the provisions of the Agreement as to liquidated damages.

SW 40th Blvd Extension (SW 47th Ave - Archer Rd)




## SW 47th Ave Multiuse Trail (SW 40th Blvd - SW 34th St)

| ITEM NO. | DESCRIPTION | UNIT | ESTIMATED QUANTITY | UNIT PRICE |  | EXTENDED PRICE |
| :---: | :---: | :---: | :---: | :---: | :---: | :---: |
| TRAIL |  |  |  |  |  |  |
| 01011 | Mobilization | LS | 1 | \$144,950.00 | \$ | 144,950.00 |
| 010211 | Maintenance of Traffic (include Work Zone Signs, Barricades, etc.) | LS | 1 | \$51,950.00 | \$ | 51,950.00 |
| 010410 | Sediment Barrier | LF | 1644 | \$1.50 | \$ | 2,466.00 |
| 010413 | Construction Fence (Tree Barricade) | LF | 20 | \$2.30 | S | 46.00 |
| 010418 | Inlet Protection System | EA | 2 | \$80.00 | \$ | 160.00 |
| 011011 | Clearing \& Grubbing | LS | 1 | \$43,000.00 | \$ | 43,000.00 |
| 01101 | Miscellaneous Demolition | LS | 1 | \$19,705.00 | \$ | 19,705.00 |
| 011041 | Removal of Existing Concrete Pavement | SY | 122 | \$16.13 | \$ | 1,967.86 |
| 011042 | Removal of Existing Asphalt Pavement and Base | SY | 741 | \$4.71 | \$ | 3,490.11 |
| 01201 | Regular Excavation | CY | 278 | \$7.57 | \$ | 2,106.84 |
| 01206 | Embankment | CY | 193 | \$8.39 | \$ | 1,619.43 |
| 01604 | Type B Stabilization | SY | 2203 | \$5.80 | \$ | 12,777.40 |


| 0285704 | Optional Base Group 4 (6" Limerock LBR 100) (Trail) |  | SY | 1565 |  |  | 12,723.45 |
| :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: |
| 0285706 | Optional Base Group 6 ( $8^{\prime \prime}$ Limerock LBR 100) (Driveway Crossings) |  | SY | 780 | \$11. |  | 8,642.40 |
| 0334113 | Superpave Asphaltic Conc, Traffic C, SP-9.5 (Surface Course) |  | TN | 182 | \$92. |  | 16,773.12 |
| 0334113 | Superpave Asphaltic Conc, Traffic C, SP-12.5 (Structural Course) |  | TN | 61 | \$93.7 |  | 5,718.75 |
| 035035 | Plain Cement Concrete Pavement, 8" |  | SY | 12 | \$154.8 |  | 1,857.60 |
| 0400011 | Concrete Class NS, Gravity Wall |  | CY | 145 | \$650.0 |  | 94,250.00 |
| 0430175118 | 8 Pipe Culvert, Round, 18" S/CD |  | L | 64 | \$80.63 |  | 5,160.32 |
| 0430982125 | $5 \begin{aligned} & \text { MES, RCP, Round, 18" CD (Index No. } \\ & \text { 272) } \end{aligned}$ |  | EA | 1 | \$970.0 |  | 970.00 |
| 05152311 | Ped/Bicycle Railing, ALUM, 42" TYPE 1 | LF | F | 428 | \$90.5 | \$ | 38,763.96 |
| 04251561 | Inlets, Dt Bot, Type F, < 10' | EA | A | 1 | \$4,200.0 | \$ | 4,200.00 |
| 0520110 | Concrete Curb \& Gutter, Type F | LF |  | 131 | \$19.3 | \$ | 2,534.85 |
| 052024 | Concrete Curb, Type D | LF |  | 29 | \$16.1 | \$ | 467.48 |
| 05221 | Concrete Sidewalk, 4" Thick | SY |  | 147 | \$48.0 | \$ | 7,056.00 |
| 05222 | Concrete Sidewalk \& Driveway, $6^{\prime \prime}$ Thick | SY |  | 100 | \$75.00 | \$ | 7,500.00 |
| 052422 | Concrete Slope Pavement, 4" NR | SY |  | 24 | \$87.05 | \$ | 2,089.20 |
| 05272 | Detectable Warnings, Mat | SF |  | 23 | \$48.38 | \$ | 1,112.74 |
| 052721 | Detectable Warnings, Brick Pavers | SF |  | 226 | \$50.00 | \$ | 11,300.00 |
| 053033 | Riprap-Rubble, Bank and Shore (2.5' thickness) | TN |  | 16 | \$90.97 | \$ | 1,455.52 |
| 053074 | Bedding Stone (under Riprap, 1' thickness) | TN |  | 6 | \$102.34 | \$ | 614.04 |
| 057012 | Performance Turf, Sod | SY |  | 2800 | \$2.06 | \$ | 5,768.00 |
| SIGNING \& PAVEMENT MARKING |  |  |  |  |  |  |  |
| 0654222 | Rect Rapid Flash Beacon, F\&I SOL, BB SIGN | EA |  | 2 | \$9,137.50 | \$ | 18,275.00 |
| 0700111 | Single Post Sign, F\&I, Less Than 12 SF | AS |  | 21 | \$295.63 | \$ | 6,208.23 |
| 700150 | Single Post Sign, Relocate | AS |  | 1 | \$53.75 | \$ | 53.75 |
| 71111123 | Thermoplastic, STD, White, Solid, 12" | LF |  | 503 | \$2.15 |  | 1,081.45 |
| 71111211 | Thermoplastic, STD, Yellow, Solid, 6" | LF |  | 50 | \$0.81 |  | 40.50 |
| 71111125 | Thermoplastic, STD, White, Solid, $24{ }^{\prime \prime}$ | LF |  | 117 | \$3.76 |  | 439.92 |
| RAIL IGHTING CONDUIT |  |  |  |  |  |  |  |


| 105031202 | Utility Pipe - SCH 40 PVC, F\&I, 1.5" | LF | 1700 |  |  |  |  |  |  |
| :--- | :--- | :---: | :---: | ---: | ---: | :---: | :---: | :---: | :---: |
| 06351 | 10" Dia Handhole | EA | 12 | $\$ 8.50$ | $\$$ |  |  |  |  |
| 0635212 | $17^{\prime \prime \times 31 " ~ U D ~ S e r v i c e ~ E n c l o s u r e ~}$ | EA | 1 | $14,450.00$ |  |  |  |  |  |
| SW 47th Ave Multiuse Trail (SW 40th Blvd - SW 34th St) |  |  |  |  |  |  | $\$ 200.00$ | $\$$ | $2,400.00$ |

## ARTICLE 7 - ATTACHMENTS TO THIS BID

7.01 The following documents are submitted with and made a condition of this Bid:
A. Bidder Qualifications Statement
B. Evidence of authority for individuals listed in Section 6 of the Qualifications Statement to bind organization to an agreement
C. Evidence of Bidder's authority to do business in the state where the Project is located
D. FDOT Certificate of Qualification with FDOT Approved Work Classes
E. Letter from Bonding Company; Evidence that Bidder can obtain a Payment and Performance Bond on the project if it is awarded the bid
F. Drug Free WorkPlace Form
G. Affidavit of Non-Collusion
H. Certification of Compliance with Living Wage

## ARTICLE 8 - DEFINED TERMS

8.01 The terms used in this Bid with initial capital letters have the meanings stated in the Instructions to Bidders, and the General Conditions.

## ARTICLE 9 - BID SUBMITTAL

BIDDER: [Indicate correct name of bidding entity]
V.E. Whitehurst \& Sons, Inc.


Title:
Corporate Secretary

Submittal Date: July 02, 2018
Address for giving notices:

20551 NE 75th Street Williston, FL 32696

Telephone Number: (352) 528-2101

Fax Number: (352) 528-3857

Contact Name and e-mail address: Kevin Rogers / kdr@vewhitehurst.com

## Bidder's License No.: N/A

(where applicable)

## 7. FDOT CERTIFICATE OF QUALIFICATION

## Contractors must have a current certificate of qualification in accordance with Florida

 Statute 337.14(1) and Rule Chapter 14-22, Florida Administrative Code, on the date of the letting to bid on construction projects over $\$ 250,000.00$ as established by the Owner's budget.8. BONDING INFORMATION

| Bonding Company: | Western Surety Company |
| :---: | :--- |
| Address: | 333 S. Wabash Ave., Floor 22 |
| Bonding Agent: | Chicago, IL 60604 |
| Address: | 2560 N. Young Blvd. |
| Contact Name: | Todd Bryant |
| Phone: | (352) 493-2565 |

Aggregate Bonding Capacity: $\$ 30,000,000.00$
Available Bonding Capacity as of date of this submittal: $\$ 14,756,000.00$

## 9. INTENTIONALLY LEFT BLANK

10. CONSTRUCTION EXPERIENCE:

Has firm listed in Section 1 ever failed to complete a construction contract awarded to it?YES X NO
If YES, attach as an Attachment details including Project Owner's contact information.
Has any Corporate Officer, Partner, Joint Venture participant or Proprietor ever failed to complete a construction contract awarded to them in their name or when acting as a principal of another entity?YES X NO
If YES, attach as an Attachment details including Project Owner's contact information.
Are there any judgments, claims, disputes or litigation pending or outstanding involving the firm listed in Section 1 or any of its officers (or any of its partners if a partnership or any of the individual entities if a joint venture)?
$\square$ YeS X No
If YES, attach as an Attachment details including Project Owner's contact information.

## 11. INTENTIONALLY LEFT BLANK

## 12. INTENTIONALLY LEFT BLANK

I HEREBY CERTIFY THAT THE INFORMATION SUBMITTED HEREWITH, INCLUDING ANY ATTACHMENTS, IS TRUE TO THE BEST OF MY KNOWLEDGE AND BELIEF.

NAME OF ORGANIZATION: V.E. Whitehurst \& Sons, Inc.
BY:


TITLE: William J. Whitehurst, President

DATED: July 02, 2018

NOTARY ATTEST:

SUBSCRIBED AND SWORN TO BEFORE ME
THIS $\qquad$ DAY OF July 2018


NOTARY PUBLIC - STATE OF Florida
MY COMMISSION EXPIRES: November 04, 2019


## ATTACHMENT CHECKLIST

Evidence of authority for individuals listed in Section 6 to bind organization to an agreementEvidence of Bidder's authority to do business in the state where the Project is locatedFDOT Certificate of Qualification with FDOT Approved Work ClassesLetter from Bonding Company; Evidence that Bidder can obtain a Payment and Performance Bond on the project if it is awarded the bidDrug Free WorkPlace FormAffidavit of Non-CollusionCertification of Compliance with Living Wage

## IF APPLICABLE

$\square$ Additional information on failure to complete a construction contractAdditional information on any judgments, claims, disputes or litigation pending or outstanding

## QUALIFICATIONS STATEMENT

1. SUBMITTED BY:

Official Name of Firm: V.E. Whitehurst \& Sons, Inc.
Address: 20551 NE 75th Street Williston, FL 32696
2. SUBMITTED TO:

City of Gainesville, Florida
City of Gainesville, Florida
City of Gainesville, Florida
Project Name:
SW 40 ${ }^{\text {th }}$ Blvd Extension (SW 47 ${ }^{\text {th }}$ Ave - Archer Rd) \& SW 47 $7^{\text {th }}$ Ave Multiuse Trail (SW 40 ${ }^{\text {th }}$ Blvd - SW 34 ${ }^{\text {th }}$ St)

TYPE OF WORK: New Construction
4. CONTRACTOR'S CONTACT INFORMATION

Contact Person/Title: Kevin Rogers / Project Manager
Phone/Email (352) 528-2101 / kdr@vewhitehurst.com
5. AFFILIATED COMPANIES:

Name:

$$
\mathrm{N} / \mathrm{A}
$$

Address: $\qquad$
6. TYPE OF ORGANIZATION:
$\square$ SOLE PROPRIETORSHIP
Name of Owner:

Doing Business As:
Date of Organization:
$\square$ PARTNERSHIP
Date of Organization:
Type of Partnership:
Name of General Partner(s): $\qquad$
$\qquad$

X CORPORATION
State of Organization: Florida
Date of Organization: 1948
Executive Officers:

- President:
- Vice President(s):
- Treasurer:
- Secretary:

LIMITED LIABILITY COMPANY
State of Organization:
Date of Organization:
Members:
JOINT VENTURE
Sate of Organization:
Date of Organization:
Form of Organization:
Joint Venture Managing Partner

- Name:
- Address:

Joint Venture Managing Partner

- Name:
- Address:

Joint Venture Managing Partner

- Name:
- Address:
$\qquad$
$\qquad$


## DRUG FREE WORKPLACE FORM

 The undersigned vendor in accordance with Florida Statute 287.087 hereby certifies thatV.E. Whitehurst \& Sons, Inc.
(Name of Business)
does:

1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees for violations of such prohibition.
2. Inform employees about the dangers of drug abuse in the workplace, the business's policy of maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee assistance programs, and the penalties that may be imposed upon employees for drug abuse violations.
3. Give each employee engaged in providing the commodities or contractual services that are under bid a copy of the statement specified in subsection (1).
4. In the statement specified in subsection (1), notify the employees that, as a condition of working on the commodities or contractual services that are under bid, the employee will abide by the terms of the statement and will notify the employer of any conviction of, or plea of guilty of nolo contendere to, any violation of Chapter 893, Florida Statutes, or of any controlled substance law of the United State or any state, for a violation occurring in the workplace no later than five (5) days after such conviction.
5. Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation program if such is available in the employee's community, by any employee who is so convicted.
6. Make a good faith effort to continue to maintain a drug-free workplace through implementation of this section.

As the person authorized to sign the statement, I certify that this firm complies fully with the above requirements.


July 02, 2018
Date

## CITY OF GAINESVILLE

## AFFIDAVIT OF NON-COLLUSION

I hereby swear (or affirm) under the penalty of perjury:
(1) That I am the bidder (if the bidder is an individual), a partner of the bidder (if the bidder is a partnership), or an officer or employee of the bidding corporation with authority to sign on its behalf (if the bidder is a corporation);
(2) That the attached bid or bids have been arrived at by the bidder independently, and have been submitted without collusion with, and without any agreement, understanding, or planned common course of action with any other vendor of materials, supplies, equipment, or services described in the invitation to bid, designed to limit independent bidding or competition.
(3) That the contents of the bid or bids have not been communicated by the bidder or its employees or agents to any person not an employee or agent of the bidder or its surety on any bond furnished with the bid or bids; and
(4) That I have fully informed myself regarding the accuracy of the statements made in this affidavit.


Firm Name:V.E. Whitehurst \& Sons, Inc.

Subscribed and sworn to before me this $\qquad$ day of July 2018


KEVIN D. ROGEAS
MY COMMISSION \#FF 933774
EXPIRES: November 4, 2019
Bonded Thru Notary Public Undermiters
Proposer's E.I. Number: 04-3619482
(Number used on Employer's Quarterly Federal tax return)

## LIVING WAGE DECISION TREE

While not all encompassing, the following is provided as a guideline for contractors in determining whether the City of Gainesville Living Wage Ordinance applies to their firm in the performance of specified service contracts for covered services* with the City. Contractors are advised to review the entire text of the Living Wage Ordinance in conjunction with this guideline.

*Covered Services: food preparation and/or distribution; custodial/cleaning; refuse removal; maintenance and repair; recycling; parking services; painting/refinishing; printing and reproduction services; landscaping/grounds maintenance; agricultural/forestry services; and construction services
**Total value of contract

## CITY OF GAINESVILLE

## CERTIFICATION OF COMPLIANCE WITH LIVING WAGE

The undersigned hereby agrees to comply with the terms of the Living Wage Ordinance and to pay all covered employees, as defined by City of Gainesville Ordinance 020663 as amended at 030168 (Living Wage Ordinance), during the time they are directly involved in providing covered services under the contract with the City of Gainesville for SW 40 ${ }^{\text {th }}$ Blvd Extension (SW 47 ${ }^{\text {th }}$ Ave - Archer Rd) \& SW 47 $7^{\text {th }}$ Ave Multiuse Trail (SW $40^{\text {th }}$ Blvd - SW 34 ${ }^{\text {th }}$ St) a living wage of $\$ 12.0673$ per hour to covered employees who receive Health Benefits from the undersigned employer and $\$ 13.3173$ per hour to covered employees not offered health care benefits by the undersigned employer.

Name of Service Contractor/Subcontractor: V.E. Whitehurst \& Sons, Inc.
Address: 20551 NE 75th Street Williston, FL 32696
Phone Number: (352) 528-2101
Name of Local Contact Person Kevin Rogers
Address: 20551 NE 75th Street Williston, FL 32696
Phone Number: (352) 528-2101
$\$ 3,513,038.97$
(Amount of Contract)


Printed Name:William J. Whitehurst

Title: President

## CNASURETY

```
.O. Box 958490
Lake Mary, Florida }3279
500 Colonial Center Parkway
Suite 400
Lake Mary, Florida 32746
```

June 21, 2018

City of Gainesville 300 East University Avenue - Room 339
Gainesville, Florida 32601

## Re: Financial Project Number: PW3028-0-EN-SW-RW

County - Section Number: Alachua - 26090
SW $40^{\text {th }}$ Boulevard Extension/SW $47^{\text {th }}$ Avenue Trail

To whom it may concern:
V. E. Whitehurst \& Sons, Inc. has been a valued client of Western Surety Company for 20 years.

It is our understanding V.E. Whitehurst \& Sons, Inc. is submitting a bid for the above captioned project on $7 / 2 / 18$. If V.E. Whitehurst \& Sons, Inc. is the successful bidder, Western Surety Company (a CNA wholly owned subsidiary), will provide $100 \%$ Performance and Payment bonds covering the projects.

Sincerely,
Truce Wozelka
Bruce A. Bozelka
Underwriting Consultant

## RICK SCOTT

 GOVERNOR
## Florida Department of Transportation

605 Suwannee Street<br>MIKE DEW SECRETARY

April 13, 2018

```
WHITEHURST, V. E. & SONS, INC.
20551 NE 75TH STREET
WILLISTON, FLORIDA }3269
```

Dear Sir/Madam:
RE: CERTIFICATE OF QUALIFICATION

The Department of Transportation has qualified your company for the type of work indicated below. Unless your company is notified otherwise, this Certificate of Qualification will expire 6/30/2019. However, the new application is due $4 / 30 / 2019$.

In accordance with S.337.14 (1) F.S. your next application must be filed within (4) months of the ending date of the applicant's audited annual financial statements.

If your company's maximum capacity has been revised, you can access it by logging into the Contractor Prequalification Application System via the following link: HTTPS://fdotwpl.dot.state.fl.us/ContractorPrequalification/

Once logged in, select "View" for the most recently approved application, and then click the "Manage" and "Application Summary" tabs.

## FDOT APPROVED WORK CLASSES:

DRAINAGE, FLEXIBLE PAVING, GRADING, HOT PLANT-MIXED BITUM. COURSES, SIDEWALK
You may apply for a Revised Certificate of Qualification at any time prior to the expiration date of this certificate according to Section 14-22.0041(3), Florida Administrative Code (F.A.C.), by accessing your most recently approved application as shown above and choosing "Update" instead of "View." If certification in additional classes of work is desired, documentation is needed to show that your company has done such work with your own forces and equipment or that experience was gained with another contractor and that you have the necessary equipment for each additional class work requested.

All prequalified contractors are required by Section 14-22.006(3), F.A.C., to certify their work underway monthly in order to adjust maximum bidding capacity to available bidding capacity. You can find the link to this report at the website shown above.


## State of Florida Department of State

I certify from the records of this office that V. E. WHITEHURST \& SONS, INC. is a corporation organized under the laws of the State of Florida, filed on January 24, 2002.

The document number of this corporation is P02000008282.
I further certify that said corporation has paid all fees due this office through December 31, 2018, that its most recent annual report/uniform business report was filed on January 22, 2018, and that its status is active.

I further certify that said corporation has not filed Articles of Dissolution.


[^0]

Department of State / Division of Corporations / Search Records / Detail By Document Number /

## Detail by Entity Name

Florida Profit Corporation
V. E. WHITEHURST \& SONS, INC.

## Filing Information

Document Number P02000008282

| FEI/EIN Number | $04-3619482$ |
| :--- | :--- |
| Date Filed | $01 / 24 / 2002$ |
| State | FL |
| Status | ACTIVE |
| Last Event | AMENDMENT |
| Event Date Filed | $08 / 14 / 2014$ |
| Event Effective Date | NONE |

Principal Address
20551 NE 75TH ST.
WILLISTON, FL 32696
Mailing Address
20551 NE 75TH ST.
WILLISTON, FL 32696

## Registered Agent Name \& Address

WHITEHURST, WILLIAM J

```
20551 NE 75TH ST.
WILLISTON, FL 32696
Officer/Director Detail
Name & Address
Title President, Director
WHITEHURST, WILLIAM J
5250 NE 220TH AVE.
WILLISTON, FL 32696
    Title Executive VP, Director
WHITEHURST, JACKSON W
19350 NE 75TH STREET
WILLISTON, FL 32696
    Title Secretary
Burleson, J. Chris
21250 NE 75TH STREET
WILLISTON, FL 32696
Title T
WHITEHURST, DEVIN C
20951 NE 75TH STREET
WILLISTON, FL 32696
Title VP Asphalt
Woodford, Michael h.
20050 NE 75th Street
WILLISTON, FL 32696
```

Detail by Entity Name

Title VP Operations

Whitehurst, William M.
19150 NE 75th Street
WILLISTON, FL 32696

## Annual Reports

| Report Year | Filed Date |
| :--- | :--- |
| 2016 | $04 / 15 / 2016$ |
| 2017 | $01 / 11 / 2017$ |
| 2018 | $01 / 22 / 2018$ |

Document Images
$\underline{01 / 22 / 2018 ~--~ A N N U A L ~ R E P O R T ~}$
$\underline{01 / 11 / 2017-- \text { ANNUAL REPORT }}$
$\underline{04 / 15 / 2016-- \text { ANNUAL REPORT }}$
$\underline{01 / 09 / 2015 ~--~ A N N U A L ~ R E P O R T ~}$
$\underline{08 / 14 / 2014 ~--~ A m e n d m e n t ~}$
$\underline{07 / 07 / 2014 ~--~ A M E N D E D ~ A N N U A L ~ R E P O R T ~}$

| View image in PDF format |
| :---: |
| View image in PDF format |
| View image in PDF format |
| View image in PDF format |
| View image in PDF format |
| View image in PDF format |
| View image in PDF format |
| View image in PDF format |
| View image in PDF format |
| View image in PDF format |
| View image in PDF format |
| View image in PDF format |
| View image in PDF format |
| View image in PDF format |
| View image in PDF format |
| View image in PDF format |
| View image in PDF format |

http://search.sunbiz.org/Inquiry/CorporationSearch/SearchResultDetail?inquirytype=Entity... 6/25/2018

```
02/17/2003 -- ANNUAL REPORT
01/24/2002 -- Domestic Profit
```

View image in PDF format
View image in PDF format

# V. E. WHITEHURST \& SONS, INC. <br> PHONE (352) 528-2101 FAX (352) 528-3857 

William J Whitehurst
President
Devin C. Whitehurst
Treasurer
Jack W. Whitehurst
Vice President
J. Chris Burleson Secretary

William I. Whitehurst
Employment listory:
1973 to 1988 :

Graduated high school in 1973, and began work with V.E. Whitehurst \& Sons, Inc. the same year as an asphalt plant operator. Became a Certified Asphaht Plant Technician soon after starting to work full time and has continued to maintain this certification to present date.
1988 to 1991:

In 1988 became paving cres superintendent on all major road paving projects. At this time became a Certified Asphalt Paving Technician.

1991 to 1998:

In 1991 became Vice President of the Asphalt Division for V. E. Whitehurst \& Sons. Inc. Duties included all aspects of asphalt plant operations. mix designs. quality control. and asphalt paving
operations.

1998 to Present:
In 1998 became President of V.E. Whitehurst \& Sons. Inc. and continues to present date. Duties include all aspects of directing the Company's daily and long term operations.

## Experience:

Areas of experience include all aspects of dealing is ith bituminous paring operations. hot plant-mixed bituminous strucural and surface courses. including superpave asphalm mixes. in association with Florida Department of Transportation. county. city and private projects involving asphalt production and paving operations.

## Certifications:

Work Zone Safety Specialist. Asphatt Plant Jechnician (ertification No. R-1250. Asphat Paving Technician Certification No. R-5284. Professional Development Certification for Superpave Anal tical Mixture Design and Maimenance of Iraffic - Imtermediate Training Course. QC'Orientation. Iraffic Safey in the Horh Area and Qualified Stormuater Managememn Inspector.

# V. E. WHITEHURST \& SONS, INC. <br> 20551 N.E $75^{\mathrm{m}}$ Street <br> Williston, Florida 32696 <br> PHONE (352) 528-2101 FAX (352) 528-3857 

```
William J.Whitehurst
    President
Jack W Whitehurst
    Vice President
```

Devin C. Whitehurst
Treasurer
J Chris Burleson
Secretary

Jack W. Whitehurst

Jack W. Whitehurst has been involved in the road construction industry for V. F. Whitehurst \& Sons. Inc, since 1973. From 1973 through 1985 he was involved in many aspects of the company, including Foreman for clearing and grubbing crews, grading crews. drainage and storm sewer crews, concrete crews. limerock base creus and the Foreman of the limerock operation. During this time he developed his skills and scope of knowledge by being a "hands on" foreman. Eventually, his ability earned him a promotion to Vice President of Operations fiom the period 1985 to 1998. In this position. Jack supervised the grading. drainage, concrete, limerock base. clearing and grubbin 1998. In this position. Jack supervised crews and milling operations. In this capacity, Jack was responsib, fimerock pit. utility crew. paving 1998 through the present. Jack has been serving V. F. Whesponsible for production and operations. From President. In this position. his sphere of resing . Whitehurst \& Sons. Inc. as the Executive Vice along with the daily tasks of Roadway Oposibility has increased to the bidding and planning of jobs. has an in depth knowledge of all the intricaciens. Limerock Pit Operations. Equipment and Trucks. Jack operation.

Certifications:
Certified Worksite Traffic Supervisor. Maimenance of Traffic Intermediate I.evel. Qualified Stormwater
Management Inspector.

# V. E. WHITEHURST \& SONS, INC <br> 20551 NE. $75^{\prime \prime}$ Street <br> Williston Florida 32696 <br> PHONE (352) 528-2101 FAX (352) 528-3857 

| William J Whitehurst |  |
| :--- | :---: |
| President | Devin C. Whitehurst |
| Jack W. Whitehurst | Treasurer |
| Vice President | J. Chris Burleson |
|  | Secretary |

I. Christopher Burleson

Employment History:
1974 to 1986:

Florida Farm Bureau Life Insurance Company - Duties included new business. underuriting and issuance. In 1978 became Underwriting and Claims Manager and remained so until company sold in 1984. In 1984 became Director of Training for insurance operations until 1986.

## 1986 to Present:

In 1986 joined V. E. Whitehurst \& Sons. Inc. with duties involving bookkeeping. accounting and estimating. In 1991 became Vice President/Controller, with expanded duties to include permitting. insurance taxes and office manager.

June. 2014 elected as Corporate Secretary.
Education:
1967-Graduated. I.cesturg High School
1974 - Graduated, University of Florida. Bachelor of Science
Other - Continuing education classes in insurance and accounting.
Florida Advanced Training Program in Maimenance of Traffic
Qualified Stormwater Management Inspector

# V. E. WHITEHURST \& SONS, INC. <br> 20551 N. E. $75^{\prime \prime}$ Street Williston. Florida 32696 <br> PHONE (352) 528-2101 FAX (352) 528-3857 

William J. Whitehurst
President
Jack W. Whitehurst

Vice President | Devin C. Whitehurst |
| :---: |
|  |
| Treasurer |

Derin C. Whitehurst
20951 NE $75^{\text {th }}$ ST
Williston. FL 32696

## Employment History:

## 2003 to Present:

V. E. Whitehurst \& Sons. Inc. - Responsibilities include payroll. human resources. safety, bookkeeping. compliance regarding MSHA and Flatl under the requirements of the FHWA 1273. Perform duties of achieved status of Jr. Management. In 2011 was named proll for our limerock mine operations. In 2009 FDOT that had a contract value of over $\$ 17$ million dollars Also pager to oversee our $1-75$ job with the保

2001 to 2003:

Nature Coast Financial Services - Financial Advisor- Duties included acquiring new clients for financial services and various responsibilities as Asst. Branch Manager. Duties included selling stocks. bonds.
mutual funds. life insurance and annuitics.

## Education:

1997 - Graduated. Williston High School
2001 - Graduated. Lniversit of Florida. Bachelor of Science in Finance a/ Minor in Economics
2001 - Series 71 icense
2001 State of FI. 2-1.5life. Health and Variable Annuity Insurance license
Florida Intermediate Training Program in Maintenance of Tratfic Qualified Stormuater Management Inspector

Other Activities:
First United Methodist (hurch of Williston Methodist Men President
Socretary Treasurer of lew! Coum! Catlemans Association

## ADDENDUM NO. 1

Date: June 12, 2018
Bid Date: July 2, 2018
at 3:00 P.M. (Local Time)
Bid Name SW $40{ }^{\text {th }}$ Extension and SW $47{ }^{\text {th }}$. Ave Trail
Bid No.: WSPP-180086-DM

NOTE: This Addendum has been issued only to the holders of record of the specifications and to the attendees of the non-mandatory pre-bid conference held on June 12, 2018.

The original Specifications remain in full force and effect except as revised by the following changes which shall take precedence over anything to the contrary:

1. Any questions shall be submitted in writing to the City of Gainesville Purchasing Division by $3: 00$ p.m.(local time), June 19, 2018. Questions may be submitted as follows:

Email: .mcphalldt@cityofgainesville.org.
or
Faxed (352) 334-3163
Attention: Darius McPhall
2. Please find attached:
a) Copy of the blackout period information (Financial Procedures Manual Section 41-423 Prohibition of lobbying in procurement matters)) distributed during mandatory pre-bid meeting.
b) Copy of the Pre-Bid sign-in sheet for your information.
c) Betsy Waite, project manager discussion notes
3. Darius McPhall, Purchasing Division, discussed bid requirements.
a. Sign-in Sheet is circulating.
i. Submitted bid to match business name as signed in at pre-bid.
b. Bids are to be received by the Purchasing office no later than $3: 00$ p.m. on July 2, 2018. Any bids received after 3:00 p.m. on that date will not be accepted.
c. Send questions in writing to Darius McPhall via email or fax.
i. All communication through Darius McPhall or purchasing staff only. Do not communicate with other City staff.
d. Discussed bid due date, time and delivery location.
i. Deliver (or have delivered) to Purchasing by 3:00 p.m. on July 2, 2018.
e. Various forms (i.e. Sign, date and return all Addenda) are to be completed and returned with your bid.
4. Betsy Waite, Wild Spaces Public Places, discussed the project scope (See attachment).
a. This is an ITB project and will be jointly managed with the John Veilleux, Public Works.
b. Discussed the basis of bid-unit price, subletting, and contract times of the project.
c. Discussed the proposed utility schedule for the project.

The following are answers/clarifications to questions received at the mandatory pre-bid conference:
5. Question: What is the engineer's estimate of this project?

Answer: SW $40^{\text {th }}$ Blvd Roadway $-\$ 2,454,949$, SW $47{ }^{\text {th }}$. Ave Trail $-\$ 359,888$.

ACKNOWLEDGMENT: Each Proposer shall acknowledge receipt of this Addendum No. 1 by his or her signature below, and a copy of this Addendum to be returned with proposal.

## CERTIFICATION BY PROPOSER

The undersigned acknowledges receipt of this Addendum No. 1 and the Proposal submitted is in accordance with information, instructions, and stipulations set forth herein.

PROPOSER:
BY:
DATE:


## CITY OF FINANCIAL SERVICES GAINESVILLE <br> PROCEDURES MANUAL

## 41-423 Prohibition of lobbying in procurement matters

Except as expressly set forth in Resolution 060732, Section 10, during the black out period as defined herein no person may lobby, on behalf of a competing party in a particular procurement process, City Officials or employees except the purchasing division, the purchasing designated staff contact. Violation of this provision shall result in disqualification of the party on whose behalf the lobbying occurred.

Black out period means the period between the issue date which allows for immediate submittals to the City of Gainesville Purchasing Department for an invitation for bid or the request for proposal, or qualifications, or information, or the invitation to negotiate, as applicable, and the time the City Officials and Employee awards the contract.

Lobbying means when any natural person for compensation, seeks to influence the governmental decision making, to encourage the passage, defeat, or modification of any proposal, recommendation or decision by City Officials and Employees, except as authorized by procurement documents.

CITY OF GAINESVILLE
GENERAL GOVERNMENT PURCHASING DIVISION
(NON) MANDATORY PRE-BID CONFERENCE
SW $40^{\text {Th }}$ Blvd Extension and SW $47^{\text {th }}$ Ave Trail
DATE: June 12, 2017 @ 10:00 AM LOCAL TIME
BID \#WSPP-180086-DM
DUE DATE: July 2, 2018, AT 3:00 PM

YOUR COMPANY'S LEGAL NAME, DBA NAME \& ADDRESS

1) Legal name: Anderson Columbia Co., Inc.

DA: $\qquad$
800 Nw. 22nd St Ocala, FL 34475
$\qquad$
2) Legal name Commercial Industrial Corp DEA: $\qquad$
186 NW $68^{\text {th }}$ Ave
Och, fl 34481
3) Legal Name: Joutiv VÉclúux

DEA: $\qquad$
$\qquad$
$\qquad$
4) Legal Name: Elizabeth Waite

DA: $\qquad$
$\qquad$
Wild Spares + Public Placer
5) Legal Name:


DA :


email: Austin Miller anderson columba i con


email: Jay e CPCfl.com



E-MAIL: $\frac{\text { waited@ city of ganessilte.ong }}{\text { and }}$
PHONE \# ( 352 ) $393-8187$


E-MAIL:


## CITY OF GAINESVILLE

GENERAL GOVERNMENT PURCHASING DIVISION
（NON）MANDATORY PRE－BID CONFERENCE
SW $40^{\text {TH }}$ Blvd Extension and SW $47^{\text {th }}$ Ave Trail
DATE：June 12， 2017 ＠10：00 AM LOCAL TIME
BID \＃WSPP－180086－DM
DUE DATE：July 2，2018，AT 3：00 PM

YOUR COMPANY＇S LEGAL NAME，DEA NAME \＆ADDRESS
11）Legal name：VE Whitened 食Scos，Inc DEA：


YOUR SIGNATURE，PRINTED NAME， PHONE NUMBER \＆EMAIL ADDRESS


12）Legal Name： $\qquad$
DA： $\qquad$
$\qquad$
$\qquad$ E－MAIL：

13）Legal Name：
DEA： $\qquad$
$\qquad$

|  |
| :---: |
| SIGNATURE |
| PHONE \＃（＿）PRINTED NAME |

$\qquad$ EMAIL： $\qquad$
14）Legal Name： $\qquad$
DA： $\qquad$
$\qquad$

| SIGNATURE |
| :---: |
| PHONE \＃（＿＿＿PRINTED NAME |

EMAIL： $\qquad$

15）Legal Name： $\qquad$
DEA： $\qquad$


# SW 40 ${ }^{\text {th }}$ Blvd Extension (SW 47 ${ }^{\text {th }}$ Ave - Archer Rd) \& SW 47 ${ }^{\text {th }}$ Ave Multiuse Trail (SW $40^{\text {th }}$ Blvd - SW 34 ${ }^{\text {th }}$ St) 

Pre-Bid Meeting - 12 June, 2018

## Scope of Work

The Project is generally described as follows: Construction of a 3,336 foot paved roadway within public right-of-way, construction of a stormwater management system to serve the proposed improvements and construction of a multiuse trail.

The proposed SW 40 ${ }^{\text {TH }}$ BOULEVARD EXTENSION project consists of a portion of Alachua County tax parcel \#07240-045-000 for an approximate project area of 11.7 acres. The project site is located east of Interstate 75 between the west end of SW 47th Avenue and the south end of SW 40th Boulevard in Gainesville, Florida. The project site is located in Section 00, Township 10 South, Range 19 East in Alachua County, Florida. The proposed roadway will provide a Public Right-of-Way from SW 47th Avenue to SW 40th Boulevard connecting SW 34th Street (SR 121) to SW Archer Road (SR 24). The project is located within an existing 150' wide GRU Public Utilities Easement containing multiple GRU owned and maintained utilities. The roadway and stormwater infrastructure will be publicly owned and maintained by the City of Gainesville.

The proposed SW $47^{\text {TH }}$ AVENUE MULTIUSE TRAIL Project consists of a facility that would run on the north side of the road from SW 40th Blvd Extension to an existing 5 '-wide sidewalk at SW 34th Street. The project provides connection to activity centers, provides a link to existing trail or major bike/ped facilities, serves high-density residential area and provides an alternative to high speed or volume roadway.

## Basis of Bid - Unit Price Bid

There is a separate excel spreadsheet that the contractor can elect to use. This can be attached to the bid form in lieu of filling out the spreadsheet by hand.

## Subletting

The prime is required to perform $>40 \%$ of the total work by contract amount. Subcontractor requests can be made using the FDOT Schedule "A", Certification of Sublet Work request form, 700-010-36. Requests must be approved by the City's Project Manager.

## Contract Times: Days

The Work will be substantially completed within $\underline{240}$ days after the date when the Contract Times commence to run as provided in Paragraph 4.01 of the General Conditions, and completed and ready for final payment in accordance with Paragraph 15.06 of the General Conditions within $\underline{270}$ days after the date when the Contract Times commence to run.

## Bid Bond

A bid bond is not required for this project.

## Qualifications Statement Form

- Complete the entire form
- Include your company's Bonding Capacity
- Disclose whether or not your firm has judgments, claims, disputes or litigation pending against them
- Certifications - Local preference does not apply for this project due to the funding source.

Living wage is in effect.

- There is a checklist at the bottom of the Qualifications Statement Form as a reminder of what attachments are needed


## Utility Work Schedules

- Signed Utility Work Schedules are provided as part of the bid package

Project Funding Source - TCEA (Transportation Concurrency Exception Area), FDOT Grant (CIGP - County Incentive Grant Program), LOGT (Local Option Gas Tax), WSPP (Wild Spaces \& Public Places - for the trail)

Engineer's Estimate - SW $40^{\text {th }}$ Blvd Roadway - $\mathbf{\$ 2 , 4 5 4 , 9 4 9 , ~ S W ~} 47^{\text {th }}$ Ave Trail $-\mathbf{\$ 3 5 9 , 8 8 8}$
Schedule - Bids are due July $2^{\text {nd }}$, City Commission approval is proposed for July $19^{\text {th }}$ and the construction start date is estimated for September 2018.

## ADDENDUM NO. 2

Date: June 19, 2018

Bid Name SW $40^{\text {th }}$ Extension and SW $47^{\text {th }}$ Ave Trail

Bid Date: July 2, 2018
at 3:00 P.M. (Local Time)
Bid No.: WSPP-180086-DM

NOTE: This Addendum has been issued only to the holders of record of the specifications and to the attendees of the non-mandatory pre-bid conference held on June 12, 2018.

The original Specifications remain in full force and effect except as revised by the following changes which shall take precedence over anything to the contrary:

1. Any questions shall be submitted in writing to the City of Gainesville Purchasing Division by $3: 00$ p.m.(local time), June 19, 2018. Questions may be submitted as follows:

Email: mcphalldt@cityofgainesville.org
or
Faxed (352) 334-3163
Attention: Darius McPhall
2. Please find attached:
a) Copy of the blackout period information (Financial Procedures Manual Section 41-423 Prohibition of lobbying in procurement matters)) distributed during mandatory pre-bid meeting.

The following are answers/clarifications to questions received at the mandatory pre-bid conference:
3. Question: Section 4.05 of the specifications states that the owner will not be responsible for GRU in terms of contract time delay yet GRU's work schedule shows work to be performed for longer than the contract duration. Is it expected that GRU will push the contract into liquidated damages?

Answer: GRU Electric has agreed to modify their utility work schedule. The updated utility work schedule will be sent out in the next addendum. Please see an email, below, from GRU Electric.

GRU will inspect and accept the lighting conduit and handholes that the roadway contractor will be installing by the 240th day -

Please have the Contractor contact GRU Electric Inspections (Eugene Green) at 3523390340 at least two business days in advance of particular sections of conduit (before back-filled!) for it to be inspected.

Thanks, Milvia Hidalgo<br>GRU Electric Engineering<br>Tel 3523346047<br>hidalgoma@gru.com

4. Question: What permits are expected to be obtained and what is the cost of these permits? i.e. electrical permit, MOT permit, etc...

Answer: A MOT/Right of Way permit must be obtained through the City of Gainesville Public Works Department. There is no fee for this permit.

The Contractor shall notify the Department of Transportation Maintenance Office 48 hours in advance of starting any work on the drainage connection and the connection to SW $34^{\text {th }}$ Street. There is no fee for this notification.

A CGP Notice of Intent (NOI) (DEP Form 62-621.300(4)(b)) must be submitted online using Interactive Notice of Intent (iNOI) or by paper copy to the NPDES Stormwater Notices Center to obtain permit coverage. This is a large construction activity and the associated permit cost is $\$ 400$.

SJRWMD - the roadway contractor will submit a "Construction Commencement Notice", Form 62-330.350(1). There is no fee for this notification.

A building permit (from the Department of Doing) is not anticipated for the roadway contractor.
GRU Electric will be facilitating the electrical connections on this project. The roadway lighting will be GRU rental lights.
5. Question: In section 14.02 the specifications cover testing. However, the specification is a little ambiguous. Can you please tell us what testing the contractor is expected to perform?

Answer: Please refer to the governing standards and specifications as described on the cöver sheets of the plan sets. Please see section 105 of FDOT's Standard Specifications for a description of the quality control plan requirements;

```
Florida Department of Tranisportation, 2017-18 Design Standards and revised Index
Drawings à appended herein, and lanuary 2018 Standard Specificat/ons for foad
and Bridge Construrtuon, as amended ty Contract Docuftents
For EDCM click or: the "Engineering Design and ConstructIon Manuaf" link at the
following web site:
bttp:/lwww.cityofgainesville org/publicwork5/orogramsandservires/develapmentr evipw
for Design Standards click on the "Design Standards" link at the following web site:
http://www.fot gov/roadway/DesignStandafds/Standards shtm
For the Standard Specifirations for Road and Bridge Construction click on the
"Specifications" |ink ar the following web site:
butp://W*N.fdot.gov/orogrammanagement/implemented/sperbook s/defauh, shtm
```

6. Question: Will two separate MOT plans be required, one for $40^{\text {th }}$ and one for $47^{\text {th }}$ or will one MOT plan cover both projects?

Answer: One MOT plan, which incorporates guidance from the Temporary Traffic Control Plans sheets 42-43 of the SW $40^{\text {th }}$ Blvd Extension Roadway Plan set and Temporary Traffic Control Plans sheet 13 of the SW $47^{\text {th }}$ Avenue Trail Plan Set, will be accepted if the work is to occur simultaneously.
7. Question: What work is covered by the pay item, "Miscellaneous Demolition"? I did not see this covered in the specifications.

Answer: Please refer to FDOT Item \# 011012 . This item is described as follows:

## 110-1 Description.

Clear and grub within the areas shown in the Plans. Remove and dispose of all trees, stumps, roots and other such protruding objects, buildings, structures, appurtenances, existing flexible asphalt pavement, and other facilities necessary to prepare the area for the proposed construction. Remove and dispose of all product and debris not required to be salvaged or not required to complete the construction.

Perform miscellaneous work necessary for the complete preparation of the overall project site as specified in 110-10.

110-10.2 Leveling Terrain: Within the areas between the limits of construction and the outer limits of clearing and grubbing, fill all holes and other depressions, and cut down all mounds and ridges. Make the area of a sufficient uniform contour so that the Department's subsequent mowing and cutting operations are not hindered by irregularity of terrain. Perform this work regardless of whether the irregularities were the result of construction operations or existed originally.
8. Question: Can you please tell us what all is covered under pay item 145-2; Geosynthetic Reinforced Foundations?

## Answer: Please refer to the Stabilized Path Detail on Sheet 11:


$\qquad$

## 145-1 Description.

This Section specifies the construction requirements for geosynthetics used in: geosynthetic reinforced soil slopes, and geosynthetic reinforced foundations constructed on soft in-situ soils. Furnish and place geosynthetics and any associated facing material or drainage blankets.

## 145-2 Responsibility.

Construct the geosynthetic reinforced feature, including materials, method, and installation based on information provided in the Contract Documents and the geosynthetic supplier's recommendations. Submit shop drawings in accordance with Section 5 showing the details and distribution of the selected geosynthetics that meet the design shown in the Plans. Alternate designs optimizing the selected geosynthetic materials may be submitted. For alternate designs, submit complete design calculations and details which include: plan view, elevation view, and details in accordance with the Contract Documents. These shall show the extent, number of layers of geosynthetic reinforcement, minimum properties of each geosynthetic reinforcement layer, vertical spacing of geosynthetic reinforcement, orientation of geosynthetic facing details, details at special structures or obstructions, typical construction sequence, and top and bottom elevations of the geosynthetic reinforcement. Calculations shall be submitted to substantiate the design meets the requirements of Chapter 31 of the PPM and in accordance with the Contract Plans. As a minimum these shall clearly show the derivation of reinforcement requirements (i.e., type, spacing, length, etc.) and determination of all design parameters and factors. All plans and calculations are to be signed and sealed by a Professional Engineer registered in the State of Florida.

ACKNOWLEDGMENT: Each Proposer shall acknowledge receipt of this Addendum No. 2 by his or her signature below, and a copy of this Addendum to be returned with proposal.

CERTIFICATION BY PROPOSER
The undersigned acknowledges receipt of this Addendum No. 2 and the Proposal submitted is in accordance with information, instructions, and stipulations set forth herein.

PROPOSER:
BY:


DATE:

## CITY OF FINANCIAL SERVICES GAINESVILLE <br> PROCEDURES MANUAL

## 41-423 Prohibition of lobbying in procurement matters

Except as expressly set forth in Resolution 060732, Section 10, during the black out period as defined herein no person may lobby, on behalf of a competing party in a particular procurement process, City Officials or employees except the purchasing division, the purchasing designated staff contact. Violation of this provision shall result in disqualification of the party on whose behalf the lobbying occurred.

Black out period means the period between the issue date which allows for immediate submittals to the City of Gainesville Purchasing Department for an invitation for bid or the request for proposal, or qualifications, or information, or the invitation to negotiate, as applicable, and the time the City Officials and Employee awards the contract.

Lobbying means when any natural person for compensation, seeks to influence the governmental decision making, to encourage the passage, defeat, or modification of any proposal, recommendation or decision by City Officials and Employees, except as authorized by procurement documents.

## ADDENDUM NO. 3

Date: June 25, 2018
Bid Date: July 2, 2018
at 3:00 P.M. (Local Time)
Bid Name SW $40^{\text {th }}$ Extension and SW $47^{\text {th }} \cdot$ Ave Trail
Bid No.: WSPP-180086-DM

NOTE: This Addendum has been issued only to the holders of record of the specifications and to the attendees of the non-mandatory pre-bid conference held on June 12, 2018.

The original Specifications remain in full force and effect except as revised by the following changes which shall take precedence over anything to the contrary:

1. The deadline for questions was June $19,2018$.
2. Please find attached:
a) Copy of the blackout period information (Financial Procedures Manual Section 41-423 Prohibition of lobbying in procurement matters)) distributed during mandatory pre-bid meeting.

The following are answers/clarifications to questions received after the non-mandatory pre-bid conference:
3. Question: Sht.\#10 missing from plans

Answer: Correct. Please refer to the cover sheet of the SW $40^{\text {th }}$. Boulevard Extension Project. This sheet was not used.

```
INLDEX OF ROADWAY PLANS
    SHEET NO SHEL: DESLAINTIN
            3 KLr SHLLT
            Z ELNERAL NOTLS
    SU bHEETS SUAWARY OF GUANTITIES
            * SUMRARY OF DRAINAGE STRILTURLS
            & FRLDLVLLOPMLNT DRANAGL RA&P
            6 POSTOEVELOPMENT DRAINAGE NAF
            79 NOALNA: TVPICAL =LこTIENS
            10 Nat uSLD
```

4. Question: No typical Section from Sta. $106+00$ to $110+00$

Answer: Correct. This section of roadway has a varying typical section. Spot elevations are provided on sheets 17 and 18 cross-sections are provided on sheets 24 and 25 to communicate the roadway design from Sta. 106+00 to Sta. 110+00.
5. Question: Ribbon Curb is shown in pay items, but we cannot locate on plans.

Answer: Please see the Stabilized Path Detail on Sheet 11:


Ribbon Curb shall be provided at the edge of asphalt pavement when adjacent to the Stabilized Path. The curb and path location is shown on sheets 17, 18, 19, and 20
6. Question: Plans indicate Silt Fence, but Pay item is for Staked Turbidity Barrier

Answer: Please use Pay item 010410 "Sediment Barrier" instead of Pay item 0104 12.Refer to the silt fence detail on Sheet 11 for typical installation.


Addendum \#3-2
7. Question: The Typical Sections show "Type I Concrete Separator (Option II)', but there is no Pay item

Answer: Please use Pay item 052070 Concrete Traffic Separator, Special -Variable Width with a Plan Quantity of 168 SH.
8. Question: Does the bidding contractor have to be a DOT Certified contractor in order to bid on this job?

Answer: $\quad$ Yes. Please see Article 3-Qualifications of Bidders, Section 3.01-D of the Instructions to Bidders. A FDOT Certificate of Qualification with FDOT Approved Work Classes is a required submittal from the entity whom the City would be entering into a contract with. This is a requirement of the Florida Department of Transportation's County Incentive Grant Program which is partially funding this project.

ACKNOWLEDGMENT: Each Proposer shall acknowledge receipt of this Addendum No. 3 by his or her signature below, and a copy of this Addendum to be returned with proposal.

CERTIFICATION BY PROPOSER
The undersigned acknowledges receipt of this Addendum No. 3 and the Proposal submitted is in accordance with information, instructions, and stipulations set forth herein.

PROPOSER:
BY:


DATE:

## CITY OF GAINESVILLE <br> FINANCIAL SERVICES PROCEDURES MANUAL

## 41-423 Prohibition of lobbying in procurement matters

Except as expressly set forth in Resolution 060732, Section 10, during the black out period as defined herein no person may lobby, on behalf of a competing party in a particular procurement process, City Officials or employees except the purchasing division, the purchasing designated staff contact. Violation of this provision shall result in disqualification of the party on whose behalf the lobbying occurred.

Black out period means the period between the issue date which allows for immediate submittals to the City of Gainesville Purchasing Department for an invitation for bid or the request for proposal, or qualifications, or information, or the invitation to negotiate, as applicable, and the time the City Officials and Employee awards the contract.

Lobbying means when any natural person for compensation, seeks to influence the governmental decision making, to encourage the passage, defeat, or modification of any proposal, recommendation or decision by City Officials and Employees, except as authorized by procurement documents.

## ADDENDUM NO. 4

Date: June 27, 2018
Bid Date: July 2, 2018
at 3:00 P.M. (Local Time)
Bid Name SW $40^{\text {th }}$ Extension and SW $47^{\text {th }}$ Ave Trail
Bid No.: WSPP-180086-DM

NOTE: This Addendum has been issued only to the holders of record of the specifications and to the attendees of the non-mandatory pre-bid conference held on June 12, 2018.

The original Specifications remain in full force and effect except as revised by the following changes which shall take precedence over anything to the contrary:

1. The deadline for questions was June $19,2018$.
2. Please find attached:
a) Copy of the blackout period information (Financial Procedures Manual Section 41-423 Prohibition of lobbying in procurement matters)) distributed during mandatory pre-bid meeting.
b) Revised Bid Form
c) Updated utility work schedule from GRU Electric
d) Spreadsheet for Bidders (Uploaded to Demandstar as a separate document)

The following are answers/clarifications to questions received after the non-mandatory pre-bid conference:
3. Question: Are you going to issue a revised bid form / spreadsheet since a bit item changed and one was added in addendum 3? Still haven't seen the revised GRU Utility work schedule

Answer: Yes. Please see the attached revised bid form (PDF) as well as an updated excel spreadsheet. The revised bid form reflects the addition of Pay item 052070 Concrete Traffic Separator, Special Variable Width with a Plan Quantity of 168 SY as well as the replacement of Pay item 010412 "Staked Turbidity Barrier" with Pay item 010410 "Sediment Barrier". Cells that have changed are highlighted in
green. green.

Please see the attached revised utility work schedule from GRU Electric.

ACKNOWLEDGMENT: Each Proposer shall acknowledge receipt of this Addendum No. 4 by his or her signature below, and a copy of this Addendum to be returned with proposal.

CERTIFICATION BY PROPOSER
The undersigned acknowledges receipt of this Addendum No. 4 and the Proposal submitted is in accordance with information, instructions, and stipulations set forth herein.

PROPOSER:
BY:


DATE:

## CITY OF GAINESVILLE <br> FINANCIAL SERVICES <br> PROCEDURES MANUAL

## 41-423 Prohibition of lobbying in procurement matters

Except as expressly set forth in Resolution 060732, Section 10, during the black out period as defined herein no person may lobby, on behalf of a competing party in a particular procurement process, City Officials or employees except the purchasing division, the purchasing designated staff contact. Violation of this provision shall result in disqualification of the party on whose behalf the lobbying occurred.

Black out period means the period between the issue date which allows for immediate submittals to the City of Gainesville Purchasing Department for an invitation for bid or the request for proposal, or qualifications, or information, or the invitation to negotiate, as applicable, and the time the City Officials and Employee awards the contract.

Lobbying means when any natural person for compensation, seeks to influence the governmental decision making, to encourage the passage, defeat, or modification of any proposal, recommendation or decision by City Officials and Employees, except as authorized by procurement documents.

## ADDENDUM NO. 5

Date: June 29, 2018

Bid Name SW $40^{\text {th }}$ Extension and SW $47^{\text {th }}$ Ave Trail

## ELORIDA

Bid Date: July 2, 2018
at 3:00 P.M. (Local Time)
Bid No.: WSPP-180086-DM

NOTE: This Addendum has been issued only to the holders of record of the specifications and to the attendees of the non-mandatory pre-bid conference held on June 12, 2018.

The original Specifications remain in full force and effect except as revised by the following changes which shall take precedence over anything to the contrary:

1. The deadline for questions was June $19,2018$.
2. Please find attached:
a) Copy of the blackout period information (Financial Procedures Manual Section 41-423 Prohibition of lobbying in procurement matters)) distributed during mandatory pre-bid meeting.

The following are answers/clarifications to questions received after the non-mandatory pre-bid conference:
3. Question: The following notes appear on Sht \#11 for the Stabilized Path.

NOTES:

1. STONE LAYER SHALL CONFORM TO THE FOLLOWNG:
A. OLEAN, NON -PLASTIC AGGREGATE, FREE FROM DELETERIOUS OR FOREIGN MATTER, MANUFACTURED FROW CRUSHED ROCK OR RECLAMED PORTLAND CEMENT CONCRETE (LIMESTONE/LIMEROCK NOT ALLOWED). B. LA ABRASION PER FDOT STANDARD SPECIFICATIONS SECTION 901. C. GRADATION OF STONE TO CONFORM TO FDOT STANDARD SPECIFICATIONS SECTION 901.

Are we understanding this note (A) correctly - \#57 Sized Limerock is not to be used? It would appear that Granite would be the only viable alternative.

Answer: As per Note 1.A on Sheet 11, Stabilized Path Detail, Limestone/Limerock will not be allowed.

ACKNOWLEDGMENT: Each Proposer shall acknowledge receipt of this Addendum No. 5 by his or her signature below, and a copy of this Addendum to be returned with proposal.

## CERTIFICATION BY PROPOSER

The undersigned acknowledges receipt of this Addendum No. 5 and the Proposal submitted is in accordance with information, instructions, and stipulations set forth herein.

PROPOSER:
BY:


DATE:

## CITY OF GAINESVILLE <br> FINANCIAL SERVICES PROCEDURES MANUAL

## 41-423 Prohibition of lobbying in procurement matters

Except as expressly set forth in Resolution 060732, Section 10, during the black out period as defined herein no person may lobby, on behalf of a competing party in a particular procurement process, City Officials or employees except the purchasing division, the purchasing designated staff contact. Violation of this provision shall result in disqualification of the party on whose behalf the lobbying occurred.

Black out period means the period between the issue date which allows for immediate submittals to the City of Gainesville Purchasing Department for an invitation for bid or the request for proposal, or qualifications, or information, or the invitation to negotiate, as applicable, and the time the City Officials and Employee awards the contract.

Lobbying means when any natural person for compensation, seeks to influence the governmental decision making, to encourage the passage, defeat, or modification of any proposal, recommendation or decision by City Officials and Employees, except as authorized by procurement documents.


[^0]:    Tracking Number: CC8639385540
    To authenticate this certificate, visit the following site,enter this number, and then follow the instructions displayed.
    https://services.sunbiz.org/Filings/CertificateOfStatus/CertificateAuthentication

